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Section l. Invitation for Bids

Quetta, Pakistan
5" March, 2024

Gwadar Lasbela Livelihood Support Project Phase Il (GLLSP — IlI)
Construction of B/T Road Sapat Road Lasbela
Ref. No: PP/2022-23/Works/03(1.3.2.5)

1. The Gwadar Lasbela Livelihhod Support Project Phase Il (GLLSP - Il) has received
financing from the International Fund for Agricultural Development (IFAD) and intends
to apply a part of the proceeds to the financing of this procurement. The use of any
IFAD financing shall be subject to IFAD’s approval, pursuant to the terms and
conditions of the financing agreement, as well as |IFAD’s rules, policies and
procedures. IFAD and its officials, agents and employees shall be held harmless from
and against all suits, proceedings, claims, demands, losses and liability of any kind or
nature brought by any party in connection with Gwadar Lasbela Livelihood Support
Project Phase Il (GLLSP - II).

2. The GLLSP — Il is a second phase of the IFAD Funded Gwadar Lasbela Livelihood
Support Project. The GLLSP — Il will consolidate the results already achieved and will
geographically cover the same two districts i.e. Gwadar & Lasbela. The target districts
have high levels of poverty. The area is predominantly rural where households
(around 133,000 in total) depend mainly on agriculture, livestock and fisheries
resources exploited in an unsustainable manner. Women are socially and
economically disadvantaged and the present status of nutrition and food security is
alarming. Investments in the development of youth skills remain low. There is
considerable potential for development of fisheries, livestock and agriculture as well as
youth empowerment with the right combination of infrastructure, human development
and value chain investments.

3. The Project will benefit around 100,000 HHs and cover the overall 400 villages of the
two districts during a six-year implementation period. The GLLSP Il Development
Objective is “to sustainably increase the incomes and enhance the livelihoods of the
rural poor fisherfolk’s and agricultural households in the project area”.

4. This IFB follows the General Procurement Notice that appeared on the national
newspapers namely namely Daily Jung Quetta, Daily Dawn Karachi, Daily Intekhab
Hub, Daily Eagle Hub on 07/03/2024.

5. The employer now invites sealed bids from eligible entities (“bidders™) for the
execution and completion of Construction of B/T Road Sapat Road Lasbela, which are
being bid as a unit price contract based on the bill of quantities.

6. This IFB is open to all eligible bidders who wish to participate subject to the restrictions
stipulated in the bidding document.

7. A contractor will be selected through Single Stage Two Envelope procedure using the
national competitive bidding (NCB) method in accordance with the IFAD Procurement
Handbook accessible at www.ifad.org/project-procurement. The NCB process will
include a review and verification of qualifications and past performance, including a
reference check, prior to the contract award.
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8. A pre-bid conference will be (mentioned in BDS) as per the details provided in the
Bid Data Sheet (“BDS”), Section Il of the bidding document. Bidders interested in
submitting a bid shall obtain the bidding document from GLLSP-II PIU Gwadar Main
Airport Road New Town Phase 1 Qandeel Chowk Gwadar.

The Bidding Documents can also be downloaded from the link available at gllsp’s
official website https://gllsp.org.pk/tenders-eois

Authorized Official:

Abdul Salam
Infrastructure Specialist
PIU Gwadar
0322-7287938

9. Bids must be delivered to the address and in the manner specified in the BDS ITB
221, no later than Monday 8™ April, 2024 at 2:30 PM.

10.Bidders should be aware that late bids will not be accepted under any circumstance
and will be returned unopened at the written request and cost of the bidder. All bids
must be accompanied by a bid security in the manner and amount specified in the Bid
Data Sheet.

11.Please note that electronic bids shall not be accepted.

12. Joint Venture shall not be allowed.

Yours Sincerely,

Rehmat Dashti
Project Director

| ;

nfras: Pecialist
Gwadar.| Sbela

Livetihe, ... Support
Project,

Wadagy
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Instructions to Bidders

1. Scope of bid and 1.1  The employer, as defined in the Bidding Data Sheet (BDS),
funding invites bids for the construction of works, as described in the BDS. The
name and identification number of the contract is provided in the BDS.

1.2 The successful bidder shall be expected to complete the works
by the required completion date specified in the SCC.

2. Source of funds 2.1 The “Gwadar Lasbela Livelihood Support Project- GLLSP-II” has
received a financing from the International Fund for Agricultural
Development (“the Fund” or “IFAD") in various currencies equivalent to
‘PKR. 12,328.55 Million’ and intends to apply a portion of the proceeds
of this loan/grant to eligible payments under this contract.

3. Prohibited 3.1 The Fund requires that all beneficiaries of IFAD funding,
practices including the employer and any bidders, implementing partners,

service providers, suppliers, sub-suppliers, contractors, sub-
contractors, consultants, sub-consultants, and any of their agents
(whether declared or not) and personnel observe the highest
standards of ethics during the procurement and execution of such
contracts, and comply with IFAD’s Policy on Preventing Fraud and
Corruption in its Activities and Operations, revised on 12 December
2018 and attached as Section X| (G) (EB 2018/125/R.6, hereinafter
“IFAD’s Anti-Corruption Policy”).

3.2 For the purposes of these provisions, and consistent with IFAD’s
Anticorruption Policy, the terms set forth below are defined as follows,
and sometimes referred to collectively as “prohibited practices”:

(a) “corrupt practice” is the offering, giving, receiving, or
soliciting, directly or indirectly, of anything of value in
order to improperly influence the actions of another party;

(b) “fraudulent practice” is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads,
or attempts to mislead, a party in order to obtain a
financial or other benefit or to avoid an obligation;

(c) “collusive practice” is an arrangement between two or
more parties designed to achieve an improper purpose,
including improperly influencing the actions of another

party;

(d) “coercive practice” is impairing or harming, or threatening
to impair or harm, directly or indirectly, any party or the
property of any party, to improperly influe, the actions
of that or another party; Fei

.f"ll ia“st
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(e) “obstructive practice” is (i) deliberately destroying,
falsifying, altering or concealing evidence that may be
material to an investigation by the Fund or making false
statements to investigators in order to materially impede
an investigation by the Fund; (i) threatening, harassing or
intimidating any party in order to prevent that party from
disclosing its knowledge of matters relevant to an
investigation by the Fund or from pursuing such an
investigation; and/or (iii) the commission of any act
intended to materially impede the exercise of the Fund’s
contractual rights of audit, inspection and access to
information.

3.3 The Fund will deny approval of a proposed contract award if it
determines that the firm or individual recommended for award, or any
of its personnel or agents, or its sub-consultants, sub-contractors,
service providers, suppliers, sub-suppliers and/or any of their
personnel or agents, has, directly or indirectly, engaged in any of the
prohibited practices in connection with an IFAD-financed and/or IFAD-
managed activity or operation, including in competing for the contract.

3.4 In accordance with IFAD’s Anticorruption Policy, the Fund has
the right to sanction firms and individuals, including by declaring them
ineligible, either indefinitely or for a stated period of time, to participate
in any IFAD-financed and/or IFAD-managed activity or operation. This
may include ineligibility to: (i) be awarded or otherwise benefit from
any IFAD-financed contract, financially or in any other manner; (ii) be a
nominated sub-contractor, consultant, manufacturer, supplier, sub-
supplier, agent or service provider of an otherwise eligible firm being
awarded an IFAD-financed contract; and (iii) receive the proceeds of
any loan or grant provided by the Fund.! The Fund also has the right
to unilaterally recognize debarments by any of the International
Financial Institutions that are members to the Agreement for Mutual
Enforcement of Debarment Decisions if such debarments meet the
requirements for mutual recognition under the Agreement for Mutual
Enforcement of Debarment Decisions.

3.5 In addition, the Fund has the right to, at any time, declare a
misprocurement and/or the ineligibility of any expenditures associated
with a procurement process or contract if it determines that prohibited
practices occurred in connection with this procurement process or
contract and that the borrower/recipient has not taken timely and
appropriate action, satisfactory to the Fund, to address such practices
when they occur.

' For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without
limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as
a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service
provider, in respect of such contract, and (ii) entering into an addendum or amendment intfb‘fmlcing a material
modification to any existing contract. X
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4. Sexual
Harassment,
Sexual
exploitation and
Abuse

3.6 Bidders, suppliers, consultants, contractors, and their sub-
contractors, sub-consultants, service providers, suppliers, agents and
personnel, are required to fully cooperate with any investigation
conducted by the Fund into possible prohibited practices, including by
making personnel available for interviews and by providing full access
to any and all accounts, premises, documents and records (including
electronic records) relating to the relevant IFAD-financed and/or IFAD-
managed operation or activity and to have such accounts, premises,
records and documents audited and/or inspected? by auditors and/or
investigators appointed by the Fund.

3.7 The bidder is obliged to disclose relevant prior sanctions and
criminal convictions and any commissions or fees paid or are to be
paid to any agents or other party in connection with this procurement
process or the execution of the contract.

3.8 The bidder shall keep all records and documents, including
electronic records, relating to this procurement process available for a
minimum of three (3) years after notification of completion of the
process or, in case the bidder is awarded the contract, execution of
the contract.

4.1 The Fund requires that all beneficiaries of IFAD Funding,
including the employer and any bidders, implementing partners,
service providers, suppliers, sub-suppliers, contractors, sub-
contractors, consultants, sub-consultants, and any of their agents
(whether declared or not) and personnel comply with IFAD's Policy on
Preventing and Responding to Sexual Harassment, Sexual
Exploitation and Abuse. For the purpose of this provision, and
consistent with IFAD’s Policy on Preventing and Responding to Sexual
Harassment, Sexual Exploitation and Abuse as it may be amended
from time to time, the terms set forth below are defined as follows:

(a) Sexual harassment means “any unwelcome sexual advance,
request for sexual favour or other verbal, non-verbal or physical
conduct of a sexual nature that unreasonably interferes with
work, alters or is made a condition of employment, or creates
an intimidating, hostile or offensive work environment.

(b) Sexual exploitation and abuse means “any actual or attempted
abuse of a position of vulnerability, differential power, or trust,

? Inspections include all fact-finding activities deemed relevant by the Fund to address allegations or other
indications of possible Prohibited Practices. Such fact-finding activities may include, but are not limited to:
accessing and examining a firm's or individual's financial records and information, and making copies thereof as
relevant; accessing and examining any other documents, data or information (whether in hard copy or electronic
format) deemed relevant for the investigation or audit, and making copies thereof as relevant; interviewing staff
and other relevant individuals; performing physical inspections and site visits; and obtaining third party
verifications of information. It is the responsibility of the firm or individual under inspection to ure effective
compliance with their duty to cooperate vis-a-vis any potential local laws or regulations or other potentially

!

conflicting obligations.
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5. Money
laundering and
terrorist
financing

6. SECAP
performance
standards

7. Eligible bidders
and conflict of
interest
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for sexual purposes, including, but not limited to, profiting
monetarily, socially or politically from the sexual exploitation of
others (sexual exploitation); the actual or threatened physical
intrusion of a sexual nature, whether by force or under unequal
or coercive conditions (sexual abuse)”.

4.2 Employers, suppliers and bidders shall take all appropriate
measures to prevent and prohibit sexual harassment and sexual
exploitation and abuse on the part of their personnel and
subcontractors or anyone else directly or indirectly employed by them
or any of subcontractors in the performance of the contract.
Contractors, suppliers and bidders shall immediately report to the
employer or IFAD any incidents of sexual harassment and sexual
exploitation and abuse arising out of or in connection with the
performance of the contract or prior to its execution, including
convictions, disciplinary measures, sanctions or investigations. The
employer may take appropriate measures, including the termination of
the contract, on the basis of proven acts of sexual harassment, sexual
exploitation and abuse arising out of or in connection with the
performance of the contract.

4.3 The bidder or subcontractor or supplier is required to disclose
any relevant prior sanctions, convictions, disciplinary measures or
criminal records.

5.1 The Fund requires that all beneficiaries of IFAD funding or funds
administered by IFAD, including the employer, any bidders,
implementing partners, service providers and suppliers, observe the
highest standards of integrity during the procurement and execution of
such contracts, and commit to combat money laundering and terrorism
financing consistent with IFAD’s Anti-Money Laundering and
Countering the Financing of Terrorism Policy.

6.1 The resulting contract will be implemented in a manner
consistent with IFAD’s Social, Environmental and Climate Assessment
Procedures (SECAP), available on https://www.ifad.org/en/secap.

7.1 This invitation to bid is open to all national bidders with the
required classification as given in the BDS.

7.2 Any eligible entity may bid independently or in a joint venture. In
the case where a bidder is or proposes to be a JV (a) all members will
be jointly and severally liable for the execution of the contract; and (b)
the JV will nominate a representative who will have the authority to
conduct all business for and on behalf of any and all the members of
the JV.

7.3 A bidder shall not have any actual, potential or

sonably
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perceived conflict of interest. A bidder shall declare in the bid
submission form any actual, potential or reasonably perceived interest,
regardless of its nature, that affects, may affect, or might reasonably
be perceived by others to affect, impartiality in any matter relevant to
the procurement process, including the selection process and the
execution of the contract. A bidder with an actual, potential or
reasonably perceived conflict of interest shall be disqualified, unless
otherwise explicitly approved by the Fund. The employer requires that
the bidder and the supplier hold the project’s interests as paramount at
all times, strictly avoiding any actual, potential or reasonably perceived
conflicts of interest, including actual, potential or reasonably perceived
conflicts with other assignments or their own personal and/or
corporate interests, and act without any consideration for any other
ongoing or future work. Without limitation on the generality of the
foregoing, a bidder or supplier, including all parties constituting the
bidder or supplier and their respective personnel and affiliates, as well
as any subcontractors for any part of the contract, including related
services, and their respective personnel and affiliates, may be
considered to have an actual, potential or reasonably perceived
conflict of interest and disqualified or terminated if they:

a) have, may have or might reasonably appear to have at least
one controlling partner in common with one or more other
parties in the process contemplated by this bidding
document or the execution of the contract; or

b) have, may have or might reasonably appear to have the
same legal representative as another bidder for purposes of
this bid or execution of the contract; or

c) have, may have or might reasonably appear to have a
relationship, directly or through common third parties, that
puts them in a position to have access to undue or
undisclosed information about or influence over the bid
process and the execution of the contract, or influence the
decisions of the employer regarding the selection process
for this procurement or during the execution of the contract;
or

d) participate, may participate or might reasonably appear to
participate in more than one bid in this process; participation
by a bidder in more than one bid shall result in the
disqualification of all bids in which the party is involved;
however, this provision does not limit the inclusion of the
same subcontractor in more than one bid; or

e) are themselves, may be or might reasonably appear to be,
or have, may have or might reasonably appear to have a
business or family relationship with, a member of the
employer’s board of directors or its personne[\tﬁe_ Fund or
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its personnel, or any other individual was, has been or might
reasonably be directly or indirectly involved in any part of (i)
the preparation of this bidding document, (ii) the selection
process for this procurement, or (iii) execution of the
contract, unless the actual, potential or reasonably-
perceived conflict stemming from this relationship has been
explicitly authorized by the Fund.

7.4 A bidder and the supplier shall have an obligation to disclose
any situation of actual, potential or perceived conflict of interest that
impacts, may impact, or might reasonably appear to be perceived by
others to impact, their capacity to serve the best interest of the
employer. Failure to properly disclose any of said situations may lead
to appropriate actions, including the disqualification of the bidder, the
termination of the Contract and any other as appropriate under the
IFAD Policy on Preventing Fraud and Corruption in its Projects and
Operations.

7.5 A bidder or supplier, all parties constituting the bidder or
supplier, and any subcontractors for any part of the contract, including
related services, and their respective personnel and affiliates, will not
be any person or entity under a declaration of ineligibility by the Fund
for having engaged in prohibited practices as contemplated by ITB
clause 3 above. The Fund also has the right to unilaterally recognize
debarments by any of the International Financial Institutions that are
members to the Agreement for Mutual Enforcement of Debarment
Decisions if such debarments meet the requirements for mutual
recognition under the Agreement for Mutual Enforcement of
Debarment Decisions.

7.6 A bidder or contractor, all parties constituting the bidder or
contractor, and any subcontractors for any part of the contract,
including related services, and their respective personnel and affiliates
not otherwise made ineligible for a reason described in this ITB clause
7 will nonetheless be excluded if:

a) as a matter of law or official regulation, the government
prohibits commercial relations with the country of the bidder
or supplier (including any associates, subcontractors and
any respective affiliates) provided that the Fund is satisfied
that such exclusion does not preclude effective competition
for the supply of goods or the contracting of works or
services required; or

b) by an act of compliance with a decision of the United
Nations Security Council taken under Chapter VII of the
Charter of the United Nations, the government prohibits the
issuance of a payment. :

]

b
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8. Qualification of
the bidder

9. One Bid per
Bidder

10.Cost of bidding

11.Pre-bid meeting
and site visit

8.1 All bidders shall provide in accordance with Section IV of the
bidding document, qualification information, a preliminary description
of the proposed work method and schedule, including drawings and
charts, as necessary.

8.2 To qualify for award of the contract, bidders shall meet the
following minimum

a) Annual volume of construction work during past two years of
at least the amount specified in the BDS;

b) experience as prime contractor in the construction of at least
one works of a nature and complexity equivalent to the
works over the last 2 years (to comply with this requirement,
works cited should be at least 80 percent complete);

c) proposals for the timely acquisition (own, lease, hire, etc.) of
the essential equipment listed in the BDS; and

d) key personnel required for the performance of the contract
with the qualifications and experience detailed in the BDS
and Section IV.

9.1 Each bidder shall submit only one bid, either individually or as a
partner in a joint venture. Any bidder who submits or participates in
more than one bid will be disquzlified. Partners in a joint venture shall
be jointly and severally liable for the execution of the contract.

10.1 The bidder shall bear all costs associated with the preparation
and submission of his bid, and the employer will in no case be
responsible or liable for such costs.

11.1 If so provided for in the BDS, the employer invites the bidder’s
authorized representative to attend a pre-bid meeting at the place,
time and date indicated. The purpose of the pre-bid meeting will be to
clarify the issues and to answer questions on any matter that may be
raised at that stage.

11.2 The bidder, at the bidder's own responsibility and risk, is
encouraged to visit and examine the site of works and its surroundings
and obtain all information that may be necessary for preparing the bid
and entering into a contract for construction of the works. The costs of
visiting the site shall be at the bidder's own expense.

H‘“\
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12.Contents of 12.1 The set of bidding documents comprises the documents listed in
bidding the table below and addenda in accordance with ITB 13:
documents
|.  Invitation to Bid
ll.  Instruction to Bidders
[ll.  Bid Data Sheet
IV.  Qualification and Evaluation Criteria
V. Bidding Forms
VI.  General Conditions of Contract
VII.  Special Conditions of Contract
VIII.  Specifications
IX. Drawings
X.  Bill of Quantities

Xl. Contract Forms

13.Clarification and 13.1 A prospective bidder may request clarification of the bidding

amendments of documents from the employer in writing. The employer shall respond

bidding to such requests if received within 14 calendar days prior to the

documents deadline for the submission of bids. The employer shall also send
copies of its response to all bidders who have purchased the bidding
documents without identifying the originator of the request. Similarly,
prior to the bid submission deadline, the employer may modify the
bidding documents by issuing addenda.

14.Language of bid 14.1 All documents relating to the bid and contract shall be in English.

15.Documents 15.1 The bid submitted by the bidder shall comprise the following:
comprising the
bid a) The Letter of Bid (in the format indicated in Section V);

b) Bid Security or Bid-Securing Declaration;
c) Priced Bill of Quantities or priced Activity Schedule;

d) list of key personnel and their qualifications as specified in
the BDS;

e) qualification Information Form and supporting Documents;
and;
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16.Bid prices

17.Currency of bid
and payment

18.Bid validity

19.Bid security
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f) The Bidder's Technical Proposal and any other documents
required to be completed and submitted by bidders, as
specified in the BDS.

16.1 The contract shall be for whole works, as described in ITB 1.1,
based on the priced bill of quantities or priced activity schedule for
lump sum contracts submitted by the bidder. The type of contract (unit
price based on bill of quantities or lump sum based on activity
schedule) is specified in the BDS.

16.2 The bidder shall fill in rates and prices for all items of the works
described in the bill of quantities (for lump sum contracts, an amount
against each activity schedule as described in the drawings and
specifications). ltems for which no rate or price is entered by the
bidder will not be paid for by the employer when executed and shall be
deemed covered by the other rates and prices in the bill of quantities
or activity schedule. The bidder shall also fill in any applicable
discounts in its letter of bid.

16.3 All duties, taxes, and other levies payable by the contractor
under the contract, or for any other cause, as of the date 15 calendar
days prior to the deadline for submission of bids, shall be included in
the rates, prices, and total bid price submitted by the bidder (for lump
sum contracts, “the rates and prices” are not applicable).

16.4 The rates and prices (or the lump sum price) quoted by the
bidder shall be fixed for the duration of the contract and shall not be
subject to any adjustment of any kind.

17.1 The currency in which payments shall be made to the contractor
under this contract shall be those in which the bid price was
expressed. Bid prices shall be expressed in the currencyl/ies specified
in the BDS.

18.1 Bids shall remain valid for the period specified in the BDS. The
employer may request that the bidders extend the period of validity for
a specified additional period. The request and the bidders’ responses
shall be made in writing. A bidder agreeing to the request will not be
required or permitted to otherwise modify the bid, but will be required
to extend the validity of bid security or bid-securing declaration for the
period of the extension requested by the employer.

19.1 The bidder shall furnish, as part of its bid, either a bid security or
a bid-securing declaration, as specified in the BDS.

19.2 If a bid security is required, it shall be fn the amount and
currency specified in the BDS, and shall be in pne of the following

16
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20.Format and
signing of bid

Section Il. Instructions to Bidders

Gwadar Lasbela Livelihood Support Project Phase Il (GLLSP - I1)
Construction of B/T Road Sapat Road Lasbela

Ref. No: PP/2022-23/Works/03(1.3.2.5)

forms:

a) a bank guarantee or an irrevocable letter of credit issued by
a reputable bank located in the employer's country or
abroad, in the form provided in the bidding documents or
another form acceptable to the employer and valid for thirty
(30) days beyond the validity of the bid; or

b) a cashier’s or certified cheque.

19.3 Any bid not secured in accordance with this ITB 19 will be
rejected by the employer as non-responsive, pursuant to ITB clause
28.

19.4 Unsuccessful bidders’ bid securities will be discharged or
returned as promptly as possible but not later than thirty (30) days
after the expiration of the period of bid validity prescribed by the
employer pursuant to ITB clause 18.

19.5 The successful bidder's bid security (if applicable) will be
discharged upon the bidder signing the contract, pursuant to ITB
clause 35, and furnishing the performance security, pursuant to ITB
clause 37.

19.6 The bid security may be forfeited:
a) If a Bidder:

i. Withdraws its bid during the period of bid validity
specified by the bidder on the letter of bid, or

ii. Does not accept the correction of errors pursuant to ITB
clause 29.1(c); or

b) In the case of a successful bidder, if the bidder fails:
i. to sign the contract in accordance with ITB clause 35; or

ii. tofurnish performance security in accordance with ITB
clause 37.

20.1 The bidder shall prepare one original of the documents
comprising the bid as described in ITB Clause 15 clearly marked
“original”. In addition, the bidder shall submit copies of the bid, in the
number specified in the BDS, and clearly marked as “copies”. In the
event of discrepancy between them, the original shall prevail.

20.2 The original and all copies of the bid shall be typed or written in
indelible ink and shall be signed by a person or persons duly
authorized to sign on behalf of the bidder. All pages of the bid where
entries or amendments have been made shall be by[th person or




persons signing the bid.

20.3 The bid shall contain no alterations or additions, except those to
comply with instructions issued by the employer, or as necessary to
correct errors made by the bidder, in which case such corrections shall
be initialed by the person or persons signing the bid.

21.8Sealing and 21.1 The bidder shall seal the original and all copies of the bid in two
marking of bids inner envelopes and one outer envelope, duly marking the inner
envelopes as “original” and “copies”.

21.2 The inner and outer envelopes shall

a) be addressed to the employer at the address provided in the
BDS;

b) bear the name and identification number of the contract as
defined in the BDS ITB 1.1; and

c) provide a warning stating that a “bid inside” and that the
envelope is not to be opened before the specified time and
date for bid opening as defined in the BDS.

21.3 In addition to the identification required in ITB sub-clause 21.2,
the inner envelopes shall indicate the name and address of the Bidder
to enable the bid to be returned unopened in case it is declared late,
pursuant to ITB sub-clause 23.1.

21.4 If the outer envelope is not sealed and marked as above, the
employer will assume no responsibility for the misplacement or
premature opening of the bid.

22.Deadline for 22.1 Bids shall be delivered to the employer at the address specified

submission of  above no later than the time and date specified in the BDS.

Bids
22.2 The employer may extend the deadline for submission of bids by
issuing an amendment in accordance with ITB sub-clause 13.1, in
which case all rights and obligations of the employer and the bidders
previously subject to the original deadline will then be subject to the
new deadline.

23.Late bids 23.1 Any bid received by the employer after the deadline prescribed
in the ITB BDS 22 will be returned unopened to the bidder.

24.Modification and 24.1 Bidders may modify or withdraw their bids by giving notice in
withdrawal of writing before the deadline prescribed in the ITB BDS 22.
bids
242 Each bidder's modification or withdrawal notice shall be
prepared, sealed, marked, and delivered in accordance with ITB
clause 21, with the outer and inner envelopes additi aliy marked
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25.Bid opening

26.Process to be
confidential

27.Clarification of
bids

28.Examination of
Bids and
Determination of
Responsiveness

Section Il. Instructions to Bidders

“modification” or "withdrawal”, as appropriate.
24.3 No bid may be modified after the deadline for submission of bids

24 4 Withdrawal of a bid between the deadline for submission of bids
and the expiration of the period of bid validity as extended all pursuant
to the ITB sub-clause 18.1 may result in the forfeiture of the bid
security pursuant to ITB sub-clause 19.6.

24.5 Bidders may offer discounts, or otherwise modify the prices of
their bids by submitting bid modifications in accordance with this
clause, or included in the original bid submission.

25.1 The employer will open the bids, including modifications in the
presence of the bidders’ representatives who choose to attend at the
time and in the place specified in the BDS. The bidders’ names, the
bid prices, the total amount of each bid, any discounts, any bid
modifications and withdrawals, the presence or absence of bid security
or bid-securing declaration will be announ ced by the employer at the
opening.

26.1 Information relating to the examination, clarification, evaluation,
and comparison of bids and recommendations for the award of a
contract shall not be disclosed until the notice of Intent to award to the
successful bidder has been dispatched to all bidders.

27.1 To assist in the examination, evaluation, and comparison of bids,
the employer may, at the employer’s discretion, ask any bidder for
clarification of the bidder’s bid. The request for clarification and the
response shall be in writing or by email, or facsimile, but no change in
the price or substance of the bid shall be sought, offered, or permitted
except as required to confirm the correction of arithmetic errors
discovered by the employer in the evaluation of the bids in accordance
with ITB clause 29.

28.1 Prior to the detailed evaluation of bids, the employer will
determine whether each bid is substantially responsive to the
requirements of the bidding documents and that the original of a valid
bid security or bid-securing declaration is enclosed within the bid. A
substantially responsive bid is one which conforms to all the terms,
conditions, and specifications of the bidding documents, without
material deviation or reservation. A material deviation or reservation is
one (a) which affects in any substantial way the scope, quality, or
performance of the works; (b) which limits in any substantial way,
inconsistent with the bidding documents, the employer’s rights or the
bidder’'s obligations under the contract; or (c) whose rectification would
affect unfairly affect the competitive position of other bidders
presenting substantially responsive bids.

28.2 If a bid is not substantially responsive, it will b l;éjected by the
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employer, and may not subsequently be made responsive by
correction or withdrawal of the non- conforming deviation or
reservation.

28.3 If so indicated in the BDS, the employer will assign a technical
score to each responsive bid based on the quality of the technical
proposal submitted by the bidder in its bid.

29.Correction of 29.1 Bids determined to be substantially responsive will be checked
errors by the employer for any arithmetic errors. Errors will be corrected by
the employer as follows:

a) Where there is a discrepancy between the amounts in
figures and in words, the amount in words will govern; and

b) Where there is a discrepancy between the unit rate and the
line item total resulting from muiltiplying the unit rate by the
quantity, the unit rate as quoted will govern;

c) If a bidder refuses to accept the correction, its bid will be
rejected and the corresponding bid security shall be forfeited
in accordance with sub-clause 19.6.

30.Evaluation and 30.1 The employer will evaluate and compare only the bids
comparison of determined to be substantially responsive in accordance with ITB
bids Clause 28.

30.2 In evaluating the bids, the employer will determine the bid which
offers the best value for money; namely either the bid with the lowest
evaluated bid price or the bid with the highest combined score of
quality and price whichever method is indicated in the BDS. In order to
arrive at the evaluated bid price the employer shall proceed as follows:

a) Making any correction for errors pursuant to ITB clause 29;

b) Excluding provisional sums and the provision, if any, for
contingencies in the bill of quantities (or activity schedule for
lump sum contracts), but including daywork, where priced
competitively;

c) Making appropriate adjustments to reflect discounts or other
price modifications offered in accordance with ITB sub-
clause 16.2.

d) Making appropriate adjustments for Alternative offers with
respect to time for completion or payment terms or any other
evaluation factors, if so stipulated in the BDS and as per the
application methodology indicated in Section IV-Qualification
and Evaluation Criteria.

30.3 The employer may waive any minor informality orf non-conformity
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which does not constitute a material deviation, provided such waiver
does not prejudice or affect the relative standing of any bidder.

31.Award criteria 31.1 Subiject to ITB clause 28 and ITB clause 30, the employer will
award the contract to the bidder whose bid has been determined to be
substantially responsive to the bidding documents and who has
offered the best value for money, provided that such bidder is qualified
and eligible in accordance with the provisions of ITB clause 7 and ITB
clause 8.

32.Employer’s right 32.1 Notwithstanding ITB clause 31, the employer reserves the right
to accept any bid to accept or reject any bid, and to cancel the bidding process and
and to reject any reject all bids, at any time prior to the award of contract, without
or all bids thereby incurring any liability to the affected bidder or bidders or any
obligation to inform the affected bidder or bidders of the grounds for
the employer’s action.

33.Notice of intent to33.1 Prior to the expiration of the period of bid validity, the employer

award shall send the notice of intent to award to the successful bidder with a
copy to all other bidders. The notice of intent to award shall include a
statement that the employer shall issue a formal notification of award
and the draft contract agreement after expiration of the period for filing |
bid protests and the resolution of any bid protests that are submitted. ‘
Delivery of the notice of intent to award shall not constitute the ‘
formation of a contract between the employer and the successful
bidder and no legal or equitable rights will be created through the |
delivery of the notice of intent to award. ‘

34.Bid protest 34.1 Bidders may protest the results of a procurement only according |
to the rules established in module M of the IFAD Procurement
Handbook. |
35.Notification of 35.1 The bidder whose bid has been successful will be notified of the
award and award by the employer prior to expiration of the bid validity period by
signing of registered letter. This letter (hereinafter and in the condition of contract
agreement called the “Letter of Acceptance”) will state the sum that the employer

will pay the contractor in consideration of the execution, completion,
and maintenance of the works by the contractor as prescribed by the
contract (hereinafter and in the contract called the “contract price”).

35.2 The notification of award will constitute the formation of the
contract.

35.3 The employer will send the successful bidder the agreement
form provided in the bidding documents incorporating all agreements
between the employer and the successful bidder. It wjll be sent to the
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36.Advance
payment

37.Performance
security

successful bidder within 14 calendar days following the notification of
award. Within 14 calendar days of receipt, the successful bidder shall
sign the agreement and deliver it to the employer.

35.4 Upon receipt of the signed agreement from the bidder, the
employer will promptly notify the other bidders that their bids have
been unsuccessful.

36.1 The employer will provide an advance payment as stipulated in
the conditions of contract, subject to a maximum amount, as stated in
the BDS. For receiving the advance payment, the bidder shall make
an estimate of and include the requirement in its bid, the expenses
that will be incurred in order to commence work. These expenses will
relate to the purchase of equipment, machinery materials, and for the
engagement of staff/labour during the first month beginning with the
date of the employer’s “notice to proceed” as specified in the SCC.

37.1 Within twenty-eight (28) days after receipt of the letter of
acceptance, the successful bidder shall deliver to the employer a
performance security in accordance with the terms of GCC clause 37,
and for the amount specified in the BDS, using for that purpose the
form of performance security included in Section XI, Contract Forms,
or another form acceptable to the employer. A foreign institution
providing the performance security shall have a correspondent
financial institution located in the employer’s country.

37.2 Failure of the successful bidder to submit the above-mentioned
performance security or to sign the contract within twenty-eight (28)
days of the receipt of the letter of acceptance shall constitute sufficient
grounds for the annulment of the award and forfeiture of the bid
security. In the event, the employer may award the contract to the next
ranking bid that is substantially responsive and which is submitted by a
bidder who is determined by the employer to be qualified to perform
the contract satisfactorily.
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Section lll. Bid Data Sheet (BDS)

Data relevant to the ITB

Instructions to Bid

(ITB) Reference
The employer is: Project Director, Project Management Unit,
(PMU), Gwadar Lasbela Livelihood Support Project Phase — Il
| (GLLSP — ll), Planning and Development Department, Government
| of Balochistan

‘ The works consist of:

Construction of B/T Road Sapat Road Lasbela

_( Construction of B/T Road Sapat Road Lasbela
! - Ref. No: PP/2022-23/Works/03(1.3.2.5)

: Eligibility of bidders:-

| Bid is open to all elgible bidders meeting following mandatory

|
|
The name and identification number of the contract is:
|
|
requirements: '

|

( 1. Valid Registration with Pakistan Engineering Council in
| relevant category and discipline Code(CE 01,CE 10).

| 2. Active Registration with Income Tax Department.

| 3. Active Registration with Balochistan Revenue Authority.
|

|

|
-

4. Completed atleast Three similar Projects (i.e. Roads) in last
five years.

5. List of litigation (if any) their nature and status / outcomes.

6. Affidavit that firm has never been blacklisted.

| No Joint venture (JV) allowed.

1
| The minimum required annual volume of construction work for the

| successful bidder in any of the last two years shall be 31 Million
| PKR.This will be verified through audited financial statements.

| contract by the successful bidder shall be:

| sr. No. Description
) of Equipment

Capacity &
Horsepower

Minimum
Requirement
(Qty. in No.)

[ 1 Bulldozer

200HP

2

2 Motor Grader

140 HP

2

Vibratory

10-12 Ton

l
| The essential / minimum equipment to be made available for the ?
|
|
|

Fa

Section lll. Bid Data Sheet (BDS)

Gwadar Lasbela Livelihood Support Project Phase Il (GLLSP - )
Construction of B/T Road Sapat Road Lasbela

Ref. No: PP/2022-23/\Works/03(1.3.2.5)

!
InerIW%‘apecialist
r-L

Gwa

asbela

Livelihoods Support
Project, Gwadai

23



T [ Roller
4 Pneumatic 18 -21Ton 2
Roller
| Dump Truck 18 Ton ‘
' Excavator 105 HP ‘
|
] Asphalt Paver 145 HP (3-6m |
wide) |
|
| Asphalt Plant 120 Ton/hr 1 I }
| 9 Concrete 30 Cum 1
| Batching Plant
| 10 Concrete 6 Cum 2
o Transit Mixer

| The Bidder must demonstrate that it has the personnel for the key
‘ positions that meet the following requirements:

\ 1. Project Manager (Civil Engineer with 7 years specific

experience)

|

: 2. Field Supervisor (Diploma in Civil Engineering with 5 years
‘ specific experience)
|

3. Quantity Surveyor (Diploma in Civil Engineering with 5 years
experience)

4. Surveyor Diploma in Civil Engineering with 5 years experience)

' Detailed requirements about years of experience and professional
. profile of each key staff member are presented in Section IV-
Qualification and Evaluation.

| Each bidder is required to demonstrate that it has sufficient capacity
| and experience in (a) Project Administration and Financial
| Management (b) Ensuring compliance with applicable SECAP

L - requirements as set out in this Bid Document.
‘ 9.1 ! Not Applicable

Not Applicable

Bidders shall submit: technical proposal including methodology

statement, site organization, manning levels and categories, detailed
| construction program and complete criteria for qualification.

];_This shall_be a “Unit Price Contract based on Priced Bill of Quantitiesi _

B o

| 17.14 . The currency of the bid that shall be used for bid evaluation and
! comparison is: Pak Rupees.

‘ The period of bid validity shall be 90 days after the deadline for bid
submission specified in the BDS.

1 19.1 &19.2

1 201 | The number of copies (in addition to the original) of the bid to be
| | completed and returned shall be 01 Original and 02 C¢pi€

‘ The amount of bid security shall be 3% of the estimated cost. Ssth

=

L - - And a so
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copy

J 21.2(a) & 21.2(c) & 22;.1

The employer’s address for the purpose of bid submission is:

Project Implementation Unit (PIU), GLLSP - II, Main Airport Road,
New Town Phase |, Qandeel Chowk Gwadar.

| 22,1 & 25.1

The deadline for submission of bids shall be 8" April 2024 at 2:30 pm,
and bids shall be opened immediately thereafter at 2:45 pm on the
same date and at the following address:

Project Implementation Unit (PIU), GLLSP - I, Main Airport Road,
New Town Phase |, Qandeel Chowk Gwadar

28.3

Not Applicable
Done on Pass/Fail basis

| 30.2
|

The best value for money bid evaluation methodology to be used by
the employer in evaluating the bids is: Lowest Evaluated Price

‘h 30.2 (d) |

Alternative Time for Completion not allowed
Alternative Payment Terms not allowed

Any bidder that believes that the bidding process is not transparent or
an injustice etc has been done to the bidder, the bidder may file a
protest to the project’'s complaint redressal committee.

| contract price.

The advance payment shall be limited between 10% to 15% of the
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| 10% of the respective contract price

|
|
N

The form, amount and currency of the performance security shall be a ‘
Bank Guarantee and AAA or AA ranking Insurance Bond representing ‘
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Section IV. Qualification and Evaluation Criteria

1. . Process

This section contains all the criteria that the employer shall use to examine and evaluate bids,
qualify bidders and select the winning bid. The bidder shall provide all the information
requested in the forms included in Section V, Bidding Forms.

The employer shall evaluate the bids as follows:
A. Bid Examination.

A1. Administrative Examination. This review is conducted to determine that the bid is
complete, all required documents are included, all forms are included and are completed and
the bid duly signed by the bidder's authorized representative. The bidder may be requested
to submit additional information or documentation within a reasonable period of time and/or to
correct nonmaterial nonconformities in the bid related to documentation requirements.
Determinations made during this review include:
* Determine if the bid is sealed, signed and marked as per the requirements of ITB 20
and ITB 21,
« Determine if the bid security or bid-securing declaration in the correct format is
enclosed;
+ Determine eligibility of bidder and if it meets required classification;
* Determine if all required forms are included and completed.

A2. Responsiveness Determination. This review will be conducted to determine if the bid is
substantially responsive as explained in ITB 27. A substantially responsive bid is one that
meets the requirements of the bidding document without material deviation, reservation, or
omission. If a bid is not substantially responsive to the requirements of the bidding document,
it shall be rejected by the employer and may not be subsequently made responsive by
correction of the material deviation, reservation, or omission. However, the employer may
request any bidder to clarify its bid according to the procedures set out in ITB 27.
Responsiveness determination is based upon a detailed technical review according to the
details given below.

Technical Review for Responsiveness Determination:

Documents Comprising the Technical Proposal of Bid. The bidder shall furnish a technical
offer including a statement of work methodology, Work plan , equipment, personnel,
schedule, and other information as stipulated in Section V Bidding Forms, in sufficient detail
to demonstrate the adequacy of the bidder's bid to meet the work requirements and the
completion time including environmental and social and safety requirements.

Assessment of adequacy / quality of the technical proposal of the bid. Review of the bidder’s
technical offer will include an assessment of the bidder's proposed technical method and
approach and its consistency with the environmental and social requirement of the employer
as documented in the specifications/works requirements Section VIII. Thﬁployer will also
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evaluate the adequacy of the bidder's program (construction schedule) and its ability to

mobilize key equipment and personnel for the contract.

The required key contractor personnel profile and years of experience are listed in the table

below:

Years of Specific Construction

Experience (Roads)

1 Project Manager 07
f 2 | Field Supervisor 05
| 3 o Quantity Surveyor 05
| 4 | Surveyor 05
N | y -

Each bidder is required to demonstrate that it has sufficient capacity and experience in (a)
Project Administration and Financial Management (b) Ensuring compliance with applicable
SECAP requirements as set out in this Bid Document.

The successful bidder shall designate a focal person out of the project team to monitor and
ensure compliance with applicable SECAP requirements.

The required main/ key contractor equipment, production capacity and year of manufacture

are listed in the table below:

Equipment Description

Bulldozer

200HP

Earliest Year of
Manufacture

2012

| 2 | Motor Grader ) 140 HP 2012
RS Vibratory Roller | 10 - 12 Ton 2012
4 Pneumatic Roller 18 - 21 Ton 2012

5 Dump Truck 18 Ton 2012
6 Excavator 105 HP 2012 ]
7 Asphalt Paver 145 HP (3-6m wide) 2012 |
Fa- 8 ~__ Asphalt Plant 120 Ton/hr 2012 =
9 | Concrete Batching Plant 30 Cum 2012 f
[ 05 Concrete Transit Mixer 6 Cum 20020 |

[The bidder shall fill the required forms for key personnel and equipment included in Section

V-Bidding Forms].

It will be done on Pass/fail basis. The bidders must meet all requirements mentioned in the

BDS to pass the evaluation process.

B. Financial Evaluation Criteria.

B1. Price-Related Criteria. This evaluation is conducted to determine the evaluated bid price

of each technically responsive bid in accordance with the process and criteria detailed below.
Only price and prlc:e~related criteria shall are considered at this stage of the evaluation.

s

The “evaluated bid price” shall be the bid price adjusted as follows:
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« The evaluated bid price excludes provisional sums, but includes daywork items, where
priced competitively;

* The evaluated bid price does not include the estimated effect of the price adjustment
provisions of the GCC, applied over the period of execution of the contract;

+ The evaluated bid price does not include the estimated effect of the price adjustment
to rates due to extensions of the bid validity period in accordance with ITB 18;

» The evaluated bid price includes adjustment for correction of arithmetical errors,
omissions, clarifications, etc., in accordance with ITB 29: and

« The evaluated bid price includes adjustment due to discounts offered in accordance
with ITB 24.5.

* After all above, the employer will convert the evaluated bid price to a single currency in
accordance with ITB 17.

The technical proposal of the bidder shall be evaluated on pass/fail (responsive/non-
responsive basis). Accordingly, the bidder with the lowest evaluated cost based on above-
mentioned price criteria shall be the one offering the best value for money and is to be
recommended for award, subject to post-qualification.

C. Bidder’s Qualification (Postqualification)

C1 Qualification Review. This process will be conducted to determine if the bidder who
submitted the bid with the best value for money satisfies the qualification requirements as
listed in ITB 15.1(e). The determination shall be based upon an examination of the
documentary evidence of the bidder’s qualifications submitted by the bidder as requested in
Section V, Bidding Forms, plus the bidder’s record of past performance and a review of
references and any other source at the employer’s discretion. All qualification requirements
shall be considered on a pass/fail basis. An affirmative determination of qualification shall be
a prerequisite for award of the contract to a bidder.

C2. References and Past Performance Review. The bidder's performance on earlier
contracts will be considered in determining if the bidder is qualified for award of the contract.
The employer reserves the right to check the performance references provided by the bidder
or to use any other source at the employer’s discretion.
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Section V (A). Contractor’s Letter of Bid

[Bidders letterhead paper]

i The bidder shall fill in and submit this bid form with the bid.

[date]

To
Project Director, Project Management Unit (PMU),

Gwadar-Lasbela Livelihoods Support Project Phase — Il (GLLSP-I),
Planning and Development Department,

Government of Balochistan

Address - Room 37 Block 14 Civil Secretariate Quetta

We, the undersigned, declare that:

1. We have examined and have no reservations to the bidding document, including
addenda issued thereto in accordance with the Instructions to Bidders.

2. We offer to execute the [name and identification number of
works contract] in accordance with Section VIII Specifications, Section IX Drawings,
Section X Bill of Quantities and the general and specific conditions of contract.

3. The total price of our bid, excluding any discounts offered in item 5 below is: [insert the
total bid price in words and figures, including the various amounts and respective
currencies].

4. The advance payment required is: [insert advance payment amount required not to
exceed the provision in ITB sub-clause 36.1].

5. The discounts offered and the methodology for their application are:

a. Discounts: If our bid is accepted, the following discounts shall apply. [Specify in
detail each discount offered.]

b. Methodology of application of the discounts: The discounts shall be applied using
the following: [Specify in detail the method that shall be used to apply the
discount.]

6. Our bid shall be valid from the date fixed for the bid submission deadline in
accordance with ITB sub-clause 22.1, and it shall remain binding upon us and may be
accepted at any time before the expiration of that period.
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7. Ifour bid is accepted, we commit to obtain a performance security in accordance with
GCC clause 37 and as described in ITB clause 35 for the due performance of the
contract.

8. We, including any subcontractors or sub-suppliers for any part of the contract, have
nationalities from eligible countries [Insert the nationality of the bidder, including that of
all parties that comprise the bidder, if the bidder is a joint venture, and the nationality
of each subcontractor and supplier].

9. We have no conflict of interest in accordance with ITB clause 7 [Insert, if needed: *
other than listed below.”] [If listing one or more conflicts of interest, insert: “We propose
the following mitigations for our conflicts of interest: [Insert description of conflict of
interest, and proposed mitigations.]’]

10.Our firm, its associates, including any subcontractors or suppliers for any part of the
contract, has not been declared ineligible by the Fund or by the employer, or under the
laws or official regulations of the employer's country, in accordance with ITB clause 7
and has not been subject to administrative sanctions, criminal convictions or
temporary suspensions beyond those declared in paragraph 11 of this letter of bid.

11. The following criminal convictions, administrative sanctions (including debarments)
and/or temporary suspensions have been imposed on our firm and/or any of its
directors, partners, proprietors, key personnel, agents, sub-consultants, sub-
contractors, consortium and joint venture partners:

Nature of the Imposed by Name of party Grounds for the Date and
measure (i.e., convicted, measure (i.e., fraud | time
criminal conviction, sanctioned or in procurement or (duration) of
administrative suspended (and corruption in measure
sanction or relationship to contract execution)

temporary consultant)

suspension)

I I

If no criminal convictions, administrative sanctions or temporary suspensions have been
imposed, indicate “none”.

12.We acknowledge notice of the IFAD Revised Policy on Preventing Fraud and
Corruption in its Activities and Operations. We have taken steps to ensure that no
person acting for us or on our behalf has engaged in any prohibited practices
described in ITB clause 3. As part of this, we certify that:

a. The prices in this offer have been arrived at independently, without, for the
purpose of restricting competition, any consultation, communication, or agreement
with any other offeror or competitor relating to: ™\

i. Those prices;
ii. The intention to submit an offer; or
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iii. The methods or factors used to calculate the prices offered.

b. The prices in this offer have not been and will not be knowingly disclosed by us,
directly or indirectly, to any other offeror or competitor before bid opening (in the
case of a sealed bid solicitation) or contract award (in the case of a negotiated
solicitation) unless otherwise required by law; and

c. No attempt has been made or will be made by us to induce any other concern to
submit or not to submit an offer for the purpose of restricting competition.

13.We acknowledge notice of the IFAD Policy on Preventing and Responding to Sexual
Harassment, Sexual Exploitation and Abuse. We certify that no person acting for us or
on our behalf has engaged in any harassment, exploitation or abuse described in ITB
clause 4.

14.The following commissions, gratuities, or fees have been paid or are to be paid with
respect to the bid process or execution of the contract: [Insert complete name of each
recipient, its full address, the reason for which each commission or gratuity was paid
and the amount and currency of each such commission or gratuity.]

|
| | |
T = 2 3
| |

I

[if non has been paid or is it to be paid, indicate “none’]

15.We understand that this bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
contract is prepared and executed.

16. We understand that you are not bound to accept the lowest evaluated bid or any other
bid that you may receive.Authorised signatory:

Names and title of signatory:
Name of bidder:

Address:

Contact details (tel & email):
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Section V (B). Qualification Information (to be filled by the
Bidder)

1. Individual bidders or individual members of joint venture

Notes on form of Qualification Information

The information to be filled in by bidders in the following pages will be used for purposes of
post-qualification as provided for in the Instruction to Bidders. This information will not be
\__ incorporated in the contract.

—_—— —

1.1. Constitution or legal status of bidder  [attach copy]

Place of registration:

Principal place of business:

1.2.Work performed as prime contractor on works of a similar nature and volume of the
last two years. Also list details of work under way or committed, including expected
completion date.

' Project name and Name of client and O b ol S e e s
country contactperson p " | Value of contract “
. ~ BT
] “‘
|

;,_
L_

cialist
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1.3.Major items of contractor’'s equipment proposed for carrying out the works. The bidder
must list the equipment below and must also fill the relevant forms of the technical
proposal.

Owned, leased (from
whom?), or to be
purchased (from

whom?)

Condition (new,
good, poor) and
number available

Description, make,

Item of Equipment and age (years)

1.4. Qualifications and experience of key personnel proposed for administration and
execution of the contract. The bidder must list the key staff below and must also fill
the relevant forms of the technical proposal-CV forms.

— ==

Position |[ Néitié | Years of experience Years of experience |
| (general) in proposed position |

. | = |

B e o e el N N S e e e e e s e ) oo S

1.5. Information on current litigation in which the bidder is involved. The bidder must list
the names of contracts and details as in the table below.

Other party | Cause of dispute | Amount involved
S e L
|
i

1.6.Proposed program (work method and schedule) descriptions, drawings, and charts,
as necessary, to comply with the requirements of the bidding documents must be
attached to the bidder’s technical proposal.

alist

eci
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Section V (C). Bid Security Format

Whereas, [name of bidder] (hereinafter called “the bidder”) has submitted his bid dated [dafe]
for the construction of [name of contract and procurement number] (hereinafter called “the
bid”).

Know all people by these presents that We [name of bank] of [name of country] having our
registered office at [address] (hereinafter called “the bank”) are bound unto [name of
employer] (hereinafter called “the employer”) in the sum of famount] for which payment well
and truly to be made to the said employer, the bank binds itself, its successors, and assigns
by these presents.

Sealed with the common seal of the said bank this [day] day of [month], [year]. The
conditions of this obligation are:

1. If, after bid opening, the bidder withdraws his bid during the period of bid validity specified
in the form of bid; or

2. If the bidder having been notified of the acceptance of his bid by the employer during the
period of bid validity:

a. Fails or refuses to execute the form of agreement in accordance with the
Instructions to bidders, if required; or

b. Fails or refuses to furnish the performance security, in accordance with the
instruction to bidders; or

c. Does not accept the correction of the bid price pursuant to clause 24,

We undertake to pay to the employer up to the above amount upon receipt of his first written
demand, without the employer’s having to substantiate his demand, provided that in his
demand the employer will note that the amount claimed by him is due to him owing to the
occurrence of one or any of the three conditions, specifying the occurred condition or
conditions.

This guarantee will remain in force up to and including [date] the date 28 days after the
deadline for submission of bids as stated in the Instructions to bidders or as it may be
extended by the employer, notice of which extension(s) to the bank is hereby waived. Any
demand in respect of this guarantee should reach the bank not later than the above date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, 2010 Revision, ICC
Publication No. 758, except that the supporting statement requirement of Article 15(a) is
hereby excluded and as may otherwise be stated above.

Date Signature of the Bank

Witness Seal
[Signature, name, and address]

*The bidder should insert the amount of the guarantee in words and figures This figure should be the same as
shown in clause 14.1 of the Instructions to Bidders.
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Section V (D). Bid Securing Declaration Form

[The bidder shall fill in this form in accordance with the instructions indicated.]

Date: [date (as day, month and year)]

Bid No.: [number of RFB process]

Alternative No.: [insert identification No if this alternatives are permitted and this bid for an
alternative]

To: [complete name of employer]

We, the undersigned, declare that:

We understand that, according to your conditions, bids must be supported by a bid-securing
declaration.

We accept that we will automatically be suspended from being eligible for bidding or
submitting proposals in any contract with the employer for the period of time of [number of
months or years] starting on [date], if we are in breach of our obligation(s) under the bid
conditions, because we:

a. Have withdrawn our bid during the period of bid validity specified in the letter of bid: or

b. Having been notified of the acceptance of our bid by the employer during the period of
bid validity, (i) fail or refuse to sign the contract; or (ii) fail or refuse to furnish the
performance security, if required, in accordance with the ITB.

We understand this bid securing declaration shall expire if we are not the successful bidder,
upon the earlier of (i) our receipt of your notification to us of the name of the successful
bidder; or (ii) twenty-eight days after the expiration of our bid.

Name of the bidder*

Name of the person duly authorized to sign the bid on behalf of the bidder**

Title of the person signing the bid

Signature of the person named above

Date signed day of

*. In the case of the bid submitted by joint venture specify the name of the joint venture as
bidder

**: Person signing the bid shall have the power of attorney given by the bidder attached to the
bid

[Note: In case of a joint venture, the bid-securing declaration must be in the name of all
members to the joint venture that submits the bid.]
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Section V (E). Technical Proposal Documents to be Submitted by
the Bidder

- Key Personnel Schedule (Resume and Declaration Key Personnel) as required by the
Employer in Section IV-Qualification and Evaluation Criteria.

- Contractor's Equipment as required by the Employer in Section IV-Qualification and
Evaluation Criteria.

- Site Organization

- Methodology Statement including ES Management Strategies and Implementation
Plans

- Mobilization Schedule
- Construction Schedule

- Code of Conduct of Contractor's Personnel

~.
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Key Personnel Schedule

Bidders should provide the names and details of the suitably qualified key personnel to
perform the contract. The data on their experience should be supplied using the form PER-2
below for each candidate.

Key Personnel

Title of position: Project Manager

Name of candidate:

| [insert the whole period (start and end dates) for which this position
| will be engaged]

I

| | Duration of appointment:

| | Time commitment for this [insert the number of days/week/months/ that has been scheduled
| 4’

| position: for this position]
| Expected time schedule | [insert the expected time schedule for this position (e.g. attach high
for this position: level Gantt chart]

Title of position: Field Supervisor

Name of candidate:

| ‘ Duration of appointment: | [insert the whole period (start and end dates) for which this posfﬁonj

I | will be engaged] o ]

I | Time commitment for this '[ [insert the number of days/week/months/ that has been scheduled |

| position: | for this position] BE
| Expected time schedule [insert the expected time schedule for this position (e.g. attach high |
| for this position: level Gantt chart]

Title of position: Quantity Surveyor

Name of candidate:

| Duration of appointment: | [insert the whole period (start and end dates) for which this position

| will be engaged] ‘

—— }___._—_.___ 1 |

i Time commitment for this | [insert the number of days/weelk/months/ that has been scheduled |

| position; for this position] [|

| Expected time schedule | [insert the expected time schedule for this position (e.qg. attach high |
for this position: level Gantt chart]

Title of position: Surveyor

= Name of candidate:
i . : . [msen‘ the whole period (start and end dates) for which this position
\ | Duration of appointment: ‘ will be engaged] |

|| Time commitment for this ] [insert the number of days/week/months/ o/ that has been scheduled |
L position: ] for this position] Caye: i o 1

Expected time schedule ' [insert the expected time schedule for this position (e.g. attach high \
| for this position: | level Gantt chart]

. -}
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Resume and Declaration
Key Personnel

Name of bidder

Position [#1]: [title of position from Form PER-1]

| Personnel
| information

Date of birth:

i
| Address: E-mail:

T

Professional qualifications

Academic qualifications

Language proficiency: [language and levels of speaking, reading, and writing skills]

| Details | |

P B

| Address of employer: \

Telephone Contact (manager / personnel officer): '

|

|

l Fax: I|

ae—— '

l [ Job fitle: Years with present employers: )
3 mfisn = |

Summarize professional experience in reverse chronological order. Indicate particular
technical and managerial experience relevant to the project.

Project Role igg;?:fmn::t Relevant experience
. ; [role and ; : ;
I. [macgtg;g,}ect responsibilities on | [time in role] [describe the expgg_(;gf; relevant to this
| the project] P

T |
L J

\
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Declaration

I, the undersigned key personnel, certify that to the best of my knowledge and belief, the
information contained in this form PER-2 correctly describes myself, my qualifications and my
experience.

| confirm that | am available as certified in the following table and throughout the expected
time schedule for this position as provided in the bid:

| Commitment | Details

| ‘ . -

: 3 . |[insert period (start and end dates) for which this Key
J; Commitment to duration oficontract Personnel is available to work on this contract]
[insert the number of days/week/months/ that this Key
Personnel will be engaged]

'(Time commitment: |

| understand that any misrepresentation or omission in this form may:
a. Be taken into consideration during bid evaluation;
b. My disqualification from participating in the bid:;
c. My dismissal from the contract.

Name of key personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the bidder:

Signature:

Date: (day month year):
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Contractor’s Equipment

The bidder shall provide adequate information to demonstrate clearly that it has the capability
to meet the requirements for the key equipment listed in Section Il Evaluation and
Qualification Criteria. A separate form shall be prepared for each item of equipment listed, or
for alternative equipment proposed by the bidder. The bidder shall provide all the information
requested below, to the extent possible. Fields with asterisk (*) shall be used for evaluation.

Type of Equipment*

| Equipment
| Information

Name of manufacturer, Model and power rating

; Capacity* Year of manufacture*

Current Status Current location

Details of current commitments

5 e
| Indicate source of the equipment
Source

0 Owned O Rented [ Leased O Specially manufactured

The following information shall be provided only for equipment not owned by the bidder.

Name of owner

Address of owner

| Telephone Contact name and title
‘ Fax Telex

‘ Agreements Details of rental / lease / manufacture agreements specific to the project
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Site Organization

[insert Site Organization information]
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Methodology Statement

[insert Method Statement]

In developing its Method Statement, the bidder shall have regard to the environmental and
social (ES) provisions of the contract including those as may be more fully described in the
specifications (works requirements Approach and methodology) in Section X.

The technical proposal must all present the bidder's health and safety plans during execution

of the works.
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Mobilization Schedule

[insert Mobilization Schedule]
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Construction Schedule

[insert Construction Schedule]
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Code of Conduct for Contractor’s Personnel Form
e B S e
. The following minimum requirements shall not be modified. The employer may add

| additional requirements to address identified issues, informed by relevant environmental |
| and social assessment. |
: The type_s of issues identified could include risks associated with: labor influx, spread of !
.' ?ggjmt;gmab!e diseases, and Sexual Exploitation and Abuse (SEA), Sexual Harassment

. etc.

l[ R B AR -_
: The minimum content of the code of conduct form as set out by the employer shall not be
- Substantially modified. However, the bidder may add requirements as appropriate,
 including to take into account contract-specific issues/risks.

|_The bidder shall initial and submit the code of conduct form as part of its bid.

Code of Conduct for Contractor’s Personnel

We are the contractor, [enter name of contractor]. We have signed a contract with [enter
name of employer] for [enter description of the works]. These works will be carried out at
[enter the Site and other locations where the works will be carried out]. Our contract requires
us to implement measures to address environmental and social risks related to the works,
including the risks of sexual exploitation, sexual abuse and sexual harassment.

This code of conduct is part of our measures to deal with environmental and social risks
related to the works. It applies to all our staff, laborers and other employees at the works site
or other places where the works are being carried out. It also applies to the personnel of each
subcontractor and any other personnel assisting us in the execution of the works. All such
persons are referred to as “contractor’'s personnel” and are subject to this code of conduct.

This code of conduct identifies the behavior that we require from all contractor’s personnel.

Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not
be tolerated and where all persons should feel comfortable raising issues or concerns without

fear of retaliation.

Required Conduct

Contractor’'s Personnel shall;

1. Carry out his/her duties competently and diligently;

2. Comply with this code of conduct and all applicable laws, regulations and othe;r
requirements, including requirements to protect the health, safety and well-being of other

contractor's personnel and any other person;
3. Maintain a safe working environment including by:

a. Ensuring that workplaces, machinery, equipment and processes under each
person’s control are safe and without risk to health;

b. Wearing required personal protective equipment;
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c. Using appropriate measures relating to chemical, physical and biological
substances and agents; and

d. Following applicable emergency operating procedures.

4. R’_eport work situations that he/she believes are not safe or healthy and remove
hlmgeiffherself from a work situation which he/she reasonably believes presents an
Imminent and serious danger to his/her life or health;

5. Treat other people with respect, and not discriminate against specific groups such as
women, people with disabilities, migrant workers or children:

6. Not engage in sexual harassment, which means unwelcome sexual advances, requests
for sexual favors, and other verbal or physical conduct of a sexual nature with other
contractor’s or employer’s personnel:

7. Not engage in sexual exploitation, which means any actual or attempted abuse of position
of vulnerability, differential power or trust, for sexual purposes, including, but not limited
to, profiting monetarily, socially or politically from the sexual exploitation of another:

8. Not engage in sexual abuse, which means the actual or threatened physical intrusion of a
sexual nature, whether by force or under unequal or coercive conditions;

9. Not engage in any form of sexual activity with individuals under the age of 18, except in
case of pre-existing marriage;

10.Complete relevant training courses that will be provided related to the environmental and
social aspects of the contract, including on health and safety matters, and Sexual
Exploitation and Abuse (SEA), and Sexual Harassment (SH):

11.Report violations of this code of conduct; and

12.Not retaliate against any person who reports violations of this code of conduct, whether to
us or the employer, or who makes use of the grievance mechanism for contractor’s
personnel or the project’s Grievance Redress Mechanism.

Raising Concerns

If ény person observes behavior that he/she believes may represent a violation of this cgde of
conduct, or that otherwise concerns him/her, he/she should raise the issue promptly. This can

be done in either of the following ways:

1. Contact [enter name of the contractor’s social expert with relevant experience in
handling gender-based violence, or if such person is not required under {he cqptract,
another individual designated by the contractor to handle these matters] in writing at
this address [ ] or by telephone at[ Jorin personat[ J, or

2. Call [ ]Jto reach the contractor's hotline (if any) and leave a message.

The person'’s identity will be kept confidential, unless reporting of allegatic_ms is manqlated by
the country law. Anonymous complaints or allegations may also be submitted anc_i will be
given all due and appropriate consideration. We take seriously all reportg of possible
misconduct and will investigate and take appropriate action. We will provide warm re_-ferrals to
service providers that may help support the person who experienced the alleged incident, as

appropriate.
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There will be no retaliation against any person who raises a concern in good faith about any
behavior prohibited by this code of conduct. Such retaliation would be a violation of this code
of conduct.

Consequences of violating the code of conduct

Any violation of this code of conduct by contractor’s personnel may result in serious
consequences, up to and including termination and possible referral to legal authorities.

For contractor’s personnel:

| have received a copy of this code of conduct written in a language that | comprehend. |
understand that if | have any questions about this code of conduct, | can contact [enter name
of contractor’s contact person with relevant experience] requesting an explanation.

Name of contractor’s personnel: finsert name]
Signature:
Date: (day month year):

Countersignature of authorized representative of the contractor:
Signature:
Date: (day month year):

Attachment 1: Behaviors constituting Sexual Exploitation and Abuse (SEA) and behaviors
constituting Sexual Harassment (SH)
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Attachment 1 to the Code of Conduct

Behaviors Constituting Sexual Exploitation and Abuse (SEA) and
behaviors Constituting Sexual Harassment (SH)
The following non-exhaustive list is intended to illustrate types of prohibited behaviors:
1. Examples of sexual exploitation and abuse include, but are not limited to:

* A contractor's personnel tells a member of the community that he/she can get them
Jobs related to the work site (e.g. cooking and cleaning) in exchange for sex.

* A contractor’s personnel that is connecting electricity input to households says that
he can connect women headed households to the grid in exchange for sex.

* A contractor's personnel rapes, or otherwise sexually assaults a member of the
community.

* A contractor’s personnel denies a person access to the site unless he/she performs
a sexual favor.

e A contractor’s personnel tells a person applying for employment under the contract
that he/she will only hire him/her if he/she has sex with him/her.

2. Examples of sexual harassment in a work context

s Contractor’s personnel comment on the appearance of another contractor’s
personnel (either positive or negative) and sexual desirability.

* When a contractor’s personnel complains about comments made by another
contractor’'s personnel on his/her appearance, the other contractor’s personnel
comment that he/she is “asking for it" because of how he/she dresses.

¢ Unwelcome touching of a contractor’s or employer’s personnel by another
contractor’s personnel.

e A contractor’s personnel tells another contractor’s personnel that he/she will get
him/her a salary raise, or promotion if he/she sends him/her naked photographs of
himself/herself.

4
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General Conditions of Contract

1. Definitions 1.1 Boldface type is used to identify defined terms.

Activity schedule means the priced and completed activity
schedule forming part of the bid for a lump sum contract.

Bill of quantities means the priced and completed bill of
quantities forming part of the bid for a unit rate contract.

Compensation events are those defined in clause 24
hereunder.

The completion date is the date of completion of the works as
certified by the project manager, in accordance with sub-clause
31

The contract is the contract between the employer and the
contractor to execute, complete, and maintain the works. The
name and identification number of the contract is given in the
SCC.

The contractor is the person or corporate body whose bid to
carry out the works has been accepted by the employer.

The contractor’s bid is the letter of bid and priced bill of
quantities or priced activity schedule submitted by the contractor
to the employer.

The contract price is the price stated in the letter of acceptance
and thereafter as adjusted in accordance with the provisions of
the contract.

Dayworks are additional, varied work inputs subject to payment
on a time basis for the contractor's employees and equipment, in
addition to payments for associated materials and plant.

Days are calendar days; months are calendar months.

A defect is any part of the works not completed in accordance
with the contract.

The defects liability period is the period named in the SCC
and calculated from the completion date.

Drawings include calculations and other information provided or
approved by the employer for the execution of the contract.

he party who

The employer, as specified in the SCC, s t
s. The name of the

employs the contractor to carry out the w
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employer’s representative authorized to deal with the contractor
is also given in the SCC.

The employer’s country is the country in which the employer
entity legally resides and operates from, as named in the SCC.

Equipment is the contractor's machinery and vehicles brought
temporarily to the site to construct the works.

The Fund or IFAD means the International Fund for Agricultural
Development.

GCC means the general conditions of contract contained in this
section.

The initial contract price is the contract price listed in the
employer's letter of acceptance.

Materials are all supplies, plant (electro-mechanical machinery)
and materials including consumables, used by the contractor for
incorporation in the works.

The project manager is the person named in the SCC (or any
other competent person appointed by the employer and notified
to the contractor, to act on behalf of the employer) who is
responsible for supervising the execution of the works and
administering the contract

The required completion date is the date on which it is
required that the contractor shall complete the works. The
required completion date is specified in the SCC. The
completion date may be revised only by the employer by issuing
an extension of time or an acceleration order.

SCC means the special conditions of contract.
The site is the area defined as such in the SCC.

Specification means the specification of the works included in
the contract and any modification or addition made or approved
by the employer.

The start date is given in the SCC. It is the latest date when the
contractor shall commence execution of the works. It does not
necessarily coincide with any of the site possession dates.

A subcontractor is a person or corporate body who has a
contract with the contractor to carry out a part of the work in the

contract, which includes work on the s‘g&e.\
\

asfr | _
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. Language and Law

. Communication

. Prohibited
Practices
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Temporary works are works designed, constructed, installed
and removed by the contractor that are needed for construction
or installation of the works.

A variation is an instruction given by the project manager with
the approval of the employer which varies the original work
requirement or specifications.

The works are what the contract requires the contractor to
construct, install, and turn over to the employer, as defined in
the SCC.

SECAP means IFAD’s Environmental, Social and Climate
Assessment Procedures.

1.2 This shall be a “unit price contract based on priced bill of
quantities” or a "lump sum contract” based on priced activity
schedule”, as specified in the SCC.

2.1 The language of the contract and the law governing the
contract are as provided in the SCC.

3.1 Communications between parties that are referred to in
these Conditions shall be effective only when in writing. A notice
shall be effective only when it is delivered.

4.1 The Fund requires that all beneficiaries of IFAD funding,
including the employer and any bidders, implementing partners,
service providers, suppliers, sub-suppliers, contractors, sub-
contractors, consultants, sub-consultants, and any of their
agents (whether declared or not) and personnel observe the
highest standards of ethics during the procurement and
execution of such contracts, and comply with IFAD’s Policy on
Preventing Fraud and Corruption in its Activities and Operations,
revised on 12 December 2018 (EB 2018/125/R .6, hereinafter
“|IFAD'’s Anti-Corruption Policy”).

42 For the purposes of these provisions, and consistent with
IFAD’s Anticorruption Policy, the terms set forth below are
defined as follows, and sometimes referred to collectively as
“prohibited practices”™

(a) “Corrupt practice” is the offering, giving, receiving, or
soliciting, directly or indirectly, o anything of value in
order to improperly influence the actions of another party;
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(b) “Fraudulent practice” is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads,
or attempts to mislead, a party in order to obtain a
financial or other benefit or to avoid an obligation;

(c) “Collusive practice” is an arrangement between two or
more parties designed to achieve an improper purpose,
including improperly influencing the actions of another

party;

(d) “Coercive practice” is impairing or harming, or threatening
to impair or harm, directly or indirectly, any party or the
property of any party, to improperly influence the actions
of that or another party;

(e) “Obstructive practice” is (i) deliberately destroying,
falsifying, altering or concealing evidence that may be
material to an investigation by the Fund or making false
statements to investigators in order to materially impede
an investigation by the Fund; (ii) threatening, harassing or
intimidating any party in order to prevent that party from
disclosing its knowledge of matters relevant to an
investigation by the Fund or from pursuing such an
investigation; and/or (iii) the commission of any act
intended to materially impede the exercise of the Fund's
contractual rights of audit, inspection and access to
information.

4.3 The Fund will deny approval of a proposed contract award
if it determines that the firm or individual recommended for
award, or any of its personnel or agents, or its sub-consultants,
sub-contractors, service providers, suppliers, sub-suppliers
and/or any of their personnel or agents, has, directly or
indirectly, engaged in any of the prohibited practices in
connection with an IFAD-financed and/or IFAD-managed activity
or operation, including in competing for the contract.

4.4 |n accordance with IFAD’s Anticorruption Policy, the Fund
has the right to sanction firms and individuals, including by
declaring them ineligible, either indefinitely or for a stated period
of time, to participate in any IFAD-financed and/or IFAD-
managed activity or operation. This may include ineligibility to: (i)
be awarded or otherwise benefit from any IFAD-financed
contract, financially or in any other manner; (ii) be a nominated
sub-contractor, consultant, manufacturer, supplier, sub-supplier,
agent or service provider of an otherwise eligible firm being
awarded an IFAD-financed contra nd (iii) receive the

Section V1. General Conditions of Contract 56

Gwadar Lasbela Livelihoods Support Project — GLLSP Il
Construction of B/T Road Sapat Road Lasbela
Ref. No: PP/2022-23/Works/03(1.3.2.5)



5. Prohibition of
Sexual
Harassment,
Sexual Exploitation
and Abuse

proceeds of any loan or grant provided by the Fund.* The Fund
also has the right to unilaterally recognize debarments by any of
the International Financial Institutions that are members to the
Agreement for Mutual Enforcement of Debarment Decisions if
such debarments meet the requirements for mutual recognition
under the Agreement for Mutual Enforcement of Debarment
Decisions.

4.5 In addition, the Fund has the right to, at any time, declare
a misprocurement and/or the ineligibility of any expenditures
associated with a procurement process or contract if it
determines that prohibited practices occurred in connection with
this procurement process or contract and that the
borrower/recipient has not taken timely and appropriate action,
satisfactory to the Fund, to address such practices when they
occur.

46 Bidders, suppliers, consultants, contractors, and their sub-
contractors, sub-consultants, service providers, suppliers,
agents and personnel, are required to fully cooperate with any
investigation conducted by the Fund into possible prohibited
practices, including by making personnel available for interviews
and by providing full access to any and all accounts, premises,
documents and records (including electronic records) relating to
the relevant IFAD-financed and/or IFAD-managed operation or
activity and to have such accounts, premises, records and
documents audited and/or inspected by auditors and/or
investigators appointed by the Fund.

47 The bidder is obliged to disclose relevant prior sanctions
and criminal convictions and any commissions or fees paid or
are to be paid to any agents or other party in connection with
this procurement process or the execution of the contract.

48 The bidder shall keep all records and documents,
including electronic records, relating to this procurement process
available for a minimum of three (3) years after notification of
completion of the process or, in case the bidder is awarded the
contract, execution of the contract.

51 The Fund requires that all beneficiaries of IFAD Funding,
including the employer and any bidders, implementing partners,
service providers, suppliers, sub-suppliers, contractors, sub-
contractors, consultants, sub-consultants, and any of their
agents (whether declared or not) and personnel comply with

4 For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall Inlclude.‘without
limitation. (i) applying for pre-qualification, expressing interestin a consultancy. and bidding, either directly or as

a nominated sub-contractor, nominated consultant, nominated manufacturer or s Iier.' or nominated service
provider, in respect of such contract, and (ii) entering into an addendum or amendf[ne introducing a material

modification to any existing contract.
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IFAD's Policy on Preventing and Responding to Sexual
Harassment, Sexual Exploitation and Abuse. For the purpose of
this provision, and consistent with IFAD’s Policy on Preventing
and Responding to Sexual Harassment, Sexual Exploitation and
Abuse as it may be amended from time to time, the terms set
forth below are defined as follows:

(a) Sexual harassment means “any unwelcome sexual
advance, request for sexual favour or other verbal, non-
verbal or physical conduct of a sexual nature that
unreasonably interferes with work, alters or is made a
condition of employment, or creates an intimidating,
hostile or offensive work environment.

(b) Sexual exploitation and abuse means “any actual or
attempted abuse of a position of vulnerability, differential
power, or trust, for sexual purposes, including, but not
limited to, profiting monetarily, socially or politically from
the sexual exploitation of others (sexual exploitation), the
actual or threatened physical intrusion of a sexual nature,
whether by force or under unequal or coercive conditions
(sexual abuse)”.

52 Employers, suppliers and bidders shall take all
appropriate measures to prevent and prohibit sexual harassment
and sexual exploitation and abuse on the part of their personnel
and subcontractors or anyone else directly or indirectly
employed by them or any of subcontractors in the performance
of the contract. Contractors, suppliers and bidders shall
immediately report to the employer or IFAD any incidents of
sexual harassment and sexual exploitation and abuse arising
out of or in connection with the performance of the contract or
prior to its execution, including convictions, disciplinary
measures, sanctions or investigations. The employer may take
appropriate measures, including the termination of the contract,
on the basis of proven acts of sexual harassment, sexual
exploitation and abuse arising out of or in connection with the
performance of the contract.

513 The bidder or subcontractor or supplier is required to
disclose any relevant prior sanctions, convictions, disciplinary
measures or criminal records.

6. SECAP 6.1 This contract shall be implemented in a manner consistent
with IFAD’s Social, Environmental and Climate Assessment
Procedures (SECAP), available on
https://www.ifad.org/en/secap. ~
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7. Sub-contracting
and other
contractors

8. Personnel and
Labour
Requirements

9. Contractor’s and
Employer’s Risks
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7.1 The contractor may subcontract with the approval of the
project manager, but may not assign the contract without
approval of the employer in writing. Subcontracting shall not
alter the contractor’s obligations. Not more than the percentage
of the works value indicated in the SCC may be sub-contracted
to registered contractors. The contractor shall cooperate and
share the site with other contractors, public authorities, utilities,
and the employer.

8.1 The contractor shall employ the key personnel named in
the schedule of key personnel, referred to in the SCC, to carry
out the functions stated in the schedule. Replacement of such
personnel must be approved by the project manager. The
project manager will approve any proposed replacement of key
personnel only if their relevant qualifications and abilities are
substantially equal to or better than those of the personnel listed
in the schedule.

8.2 If the project manager asks the contractor to remove a
person who is a member of the contractor’s staff or work force,
stating valid reasons including breach of the code of conduct,
the contractor shall ensure that the person leaves the site within
72 hours and has no further connection with the work in the
contract.

8.3 The contractor shall provide and employ on the site for the
execution of the works such skilled, semi-skilled and unskilled
labor as is necessary for the proper and timely execution of the
contract. The contractor shall provide the contractor’s personnel
information and documentation that are clear and
understandable regarding their terms and conditions of
employment. The information and documentation shall set out
their rights under relevant labor laws applicable to the
contractor’s personnel (which will include all ILO core labour
standards: prohibition of child labour and worst forms of child
labour, forced labour, non-discrimination, freedom of association
and collective bargaining), including their rights related to hours
of work, wages, overtime, compensation and benefits, as well as
those arising from any requirements in the specifications. The
contractor's personnel shall be informed when any material
changes to their terms or conditions of employment occur.

9.1 From the starting date until the defects liability certificate
has been issued, the risks of personal injury, death, and loss of
or damage to property (including, without limitation, the works,
materials, and equipment) which are not employer’s risks are
contractor’s risks.
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9.2 From the start date until the defects liability certificate has
been issued, the following are employer’s risks:

(a) The risk of personal injury, death, or loss of or damage to
property (excluding the works, plant, materials, and
equipment), which are due to

(i) Use or occupation of the site by the works or for
the purpose of the works, which is the unavoidable

result of the works or

(i) Negligence, breach of statutory duty, or
interference with any legal right by the employer or
by any person employed by or contracted to him

except the contractor.

(b) The risk of damage to the works, plant, materials, and
equipment to the extent that it is due to a fault of the
employer or in the employer’s design, or due to war or
radioactive contamination directly affecting the country

where the works are to be executed.

9.3 From the completion date until the defects liability
certificate has been issued, the risk of loss of or damage to the
works, plant, and materials is an employer's risk except loss or

damage due to

(a) A defect which existed on the completion date,

(b) An event occurring before the completion date, which was
not itself an employer’s risk, or

(c) The activities of the contractor on the site after the
completion date.

10.1 The contractor shall provide, in the joint names of the
employer and the contractor, insurance cover from the start date
to the end of the defects liability period, in the amounts stated in
the SCC, for the following events which are due to the

contractor’s risks:

10. Insurance

(a) Loss of or damage to the works, equipment and
materials;

(b) Loss of or damage to property (except the works.
materials and equipment) in connection with the contract;

and
id thixd-party liability.

(c) Personal injury or death a
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11.Contractor to
construct the
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12.The works to be
completed by the
completion date

13.Safety

14.Program

15.Extension of the
completion date
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10.2 Policies and certificates for insurance shall be delivered by
the contractor to the project manager for approval within 15 days
of receipt by the contractor of the employer’s letter of
acceptance. All such insurance shall provide for compensation
required to rectify the loss or damage incurred. If the contractor
fails to provide the required certificates, the contract shall be
considered as annulled. However, the employer at its discretion
may decide to extend the period for submission of insurance
certificates or take out the insurance and deduct the cost of
premiums from the contractor’s earnings.

10.3 Alterations to the terms of an insurance shall not be made
without the approval of the employer.

11.1 The contractor shall construct and install the works in
accordance with the specifications and drawings.

12.1 The contractor shall be given access to the site by the site
possession date indicated in the SCC. The contractor shall
commence execution of the works by the start date indicated in
the SCC and shall carry out the works in accordance with the
program submitted by the contractor, as updated with the
approval of the project manager, and complete them by the
required completion date.

13.1 The contractor shall be responsible for the safety of all
activities on the site and shall appoint a health and safety officer
if so prescribed in the schedule of the contractor’s key
personnel.

13.2 The contractor shall report immediately to the project
manager any health and safety incidents, accidents, injuries that
require treatment and all fatalities.

14.1 Within the time stated in the SCC, the contractor shall
submit to the project manager for its no-objection a program
showing the general methods, arrangements, order, and timing
for all the activities for construction of the works. The contractor
shall update the program at intervals no longer than the period
stated in the SCC. The project manager’s non-objection to the
program shall not alter the contractor’s obligations. The
contractor may revise the program and submit it to the project
manager again at any time. A revised program shall show the
effect of variations and compensation events.

15.1 The project manager shall extend the completion date if a
compensation event occurs or a va fation is issued whl_ch makes
it impossible for completion to be a hieved by the required date
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16.Delays ordered by
the project
manager

17.Early warning

18.Correction of
defects

19.Uncorrected
defects

20.Bill of quantities
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without the contractor taking steps to accelerate the remaining
work, which would cause the contractor to incur additional cost.

16.1 The project manager may instruct the contractor to delay
the start or progress of any activity within the works. Delays or
suspension of work by the project manager which increase the
contractor's costs shall be subject to equitable adjustments by
the employer.

17.1 The contractor shall inform the project manager at the
earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the work,
increase the contract price or delay the execution of the works.
The project manager may require the contractor to provide an
estimate of the expected effect of the future event or
circumstance on the contract price and completion date. The
estimate shall be provided by the contractor as soon as
reasonably possible.

17.2 The contractor shall cooperate with the project manager in
making and considering proposals for how the effect of such an
event or circumstance can be avoided or reduced by anyone
involved in the works and in carrying out any resulting instruction
of the project manager.

18.1 The project manager shall give notice to the contractor of
any defects before the end of the defects liability period, which
begins at completion, and is defined in the SCC. The defects
liability period shall be extended for as long as defects remain to
be correcled.

18.2 Every time notice of a defect is given, the contractor shall
correct the notified defect within the length of time specified by
the project manager in the aforementioned notice.

19.1 If the contractor has not corrected a defect within the time
specified in the project manager’s notice, the project manager
will assess the cost of having the defect corrected, and the
contractor shall pay this amount, or the employer shall
recuperate these amounts by deduction from the amounts due
to the contractor.

20.1 The bill of quantities (in the case of a lump-sum contract
this entire clause 20 shall be replaced with a new clause as
indicated in the SCC) shall contain items for the construction,
installation, testing, and commissioning of the works to be done
by the contractor.
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20.2 The bill of quantities is used to calculate the contract price.
The contractor is paid for the quantity of the work actually done
at the rate of the bill of quantities for each item.

21 .Changes in the 21.1 If the final quantity of the work done differs from the

quantities quantity in the bill of quantities for the particular item by more
than 25 percent, provided the change exceeds 1 percent of the
initial coritract price, the project manager shall adjust the unit
rate upwards or downwards for this item commensurate with the
impact of the change on the contractor’s cost. (For lump- sum
contracts, this clause shall be substituted by a new clause as
indicated in SCC).

22.Pay[n_ent 22.1 The contractor shall submit to the project manager
certificates monthly statements of the estimated value of the work executed
less the cumulative amount certified previously.

22.2 The project manager shall check the contractor’s executed
work and certify the amount to be paid to the contractor.

22.3 The value of work executed shall be determined by the
project manager.

22.4 The value of work executed shall comprise the value of the
quantities of the items in the bill of quantities completed. (For
lump sum contracts, this clause shall be substituted by a new
clause as indicated in the SCC).

22 5 The value of work executed shall include the valuation of
variations and compensation events.

23.Payments 23.1 Payments shall be adjusted for deductions of the advance

payments and retention. The employer shall pay the contractor
the amounts certified by the project manager within 45 days of
the date of each certificate submitted by the contractor. If the
employer makes a late payment, the contractor shall be paid
interest on the late payment in the next payment. Interest shall
be calculated from the date by which the payment should have
been made, up to the date when the late payment is made, at
the rate of interest prevailing at the local banks for construction

loans.

232 |tems of the works for which no rate or price has been
entered in the bill of quantities shall not be paid for by the
employer and shall be deemed covered by other rates and

prices in the contract.

24.Compensation 24.1 The following shall be compensa‘%\events:
events \ _
Infras . ialist
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(a) The employer does not give access to a part of the site by
the site possession date stated in the SCC.

(b) The project manager orders a delay or does not issue
drawings, specifications, or instructions required for
execution of works on time.

(c) The project manager instructs the contractor to uncover
or to carry out tests upon completed work, which is then
found to have no defects.

(d) Other contractors, public authorities, utilities, or the
employer cause delay or extra cost to the contractor.

(e) The advance payment is delayed.

(f) The project manager unreasonably delays issuing a
certificate of completion.

(g) Any other events as stipulated in the SCC.

If such an event occurs, then the contract price shall be
equitably adjusted.

25.Tax 25.1 The contractor is liable for all taxes in accordance with the
laws of the employer’s country. However, the project manager
shall adjust the contract price if taxes, duties, and other levies
are changed between the date 28 days before the submission of
bids for the contract and the date of the last completion
certificate. The adjustment shall be the change in the amount of
tax payable by the contractor, provided such charges are
already not reflected in the contract price.

26.Liquidated 26.1 The contractor shall pay liquidated damages to the
damages employer at the rate per day stated in the SCC for each day that

the completion date is later than the required completion date.
The total amount of liquidated damages shall not exceed the
ceiling amount defined in the SCC. The employer may deduct
liquidated damages from any payments due to the contractor.
Payment of liquidated damages shall not affect the contractor’s
liabilities.

27.Advance payments 27.1 The employer shall make advance payment to the
Contractor in the amounts stated in the SCC after the contractor

has:

(i) Delivered to the site construction equipment and/or
materials for initiating the works, and

(i) Submitted the advance paymentigua antee.
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28.Retention money

29.Dayworks

30.Cost of repairs

31.Completion and
taking over

27.2 The contractor is to use the advance payment only to pay
for equipment, materials and other expenses required
specifically for carrying out the works. The contractor shall
demonstrate that the advance payment has been used in this
way by supply of copies of invoices or other documents to the
project manager.

27.3 The advance payment shall be repaid by deducting
proportionate amounts from payments otherwise due to the
contractor. Full recovery of the advance payment shall be made
by the time 75% of the value of the works have been certified for
payment by the project manager.

28.1 An amount, specified in the SCC, will be retained from
each payment to the contractor as a safeguard for ensuring
satisfactory performance of the work. This money will be paid
out to the contractor upon fulfiiment of the contractor’s
contractual obligations i.e. within 15 days of the issue by the
project manager of the defects liability certificate. Subject to the
approval by the employer, the retention money can be released
to the contractor at the time of issue of the certificate of
completion of the works against submission by the contractor of
an unconditional bank guarantee covering the full amount of the
retention money.

29.1 If applicable, the dayworks rates in the contractor’s bid
shall be used for small additional amounts of work only when the
project manager has given written instructions in advance for
additional work to be paid for in that way.

29.2 All work to be paid for as dayworks shall be recorded by
the contractor on forms approved by the project manager. Each
completed form shall be verified and signed by the project
manager within two days of the work being done.

29.3 The contractor shall be paid for dayworks as work is
performed subject to obtaining signed dayworks forms.

30.1 Loss or damage to the works or materials to be
incorporated in the works between the start date and the end of
the defects liability periods shall be remedied by the contractor
at the contractor’s cost if the loss or damage arises from the
contractor’s risks, acts or omissions.

311 The contractor shall request the project manager to issue
a certificate of completion of the works, and the project manager
will issue such a certificate when it determines that the works

are satisfactorily completed. The emWhaH take over the
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site and the works within seven days of the project manager’s
issuing of a certificate of completion.

32.Final account 32.1 The contractor shall supply the project manager with a
detailed account of the total amount that the contractor
considers payable under the contract before the end of the
defects liability period. The project manager shall issue a defects
liability certificate and certify any final payment that is due to the
contractor within 45 days of receiving the contractor’'s account if
it is correct and complete. If it is not, the project manager shall
issue within 30 days a schedule that states the scope of the
corrections or additions that are necessary. If the final account is
still unsatisfactory after is has been resubmitted, the project
manager shall decide on the amount payable to the contractor
and issue a payment certificate.

33.Termination action 33.1 The employer or the contractor may terminate the contract
if the other party causes a fundamental breach of the contract.

33.2 Fundamental breaches of contract shall include, but shall
not be limited to, the following:

(a) The contractor stops work for 21 days when no stoppage
of work is shown on the current Program and the
stoppage has not been authorized by the project
meanager;

(b) The project manager instructs the contractor to delay the
progress of the works, and the instruction is not
withdrawn within 30 days and no agreement is reached
on payments due contractor for cost of delay;

(c) The employer or the contractor is made bankrupt or goes
into liquidation other than for a reconstruction or
amalgamation;

(d) A payment certified by the project manager is not paid by
the employer to the contractor within 60 days of the date
of the project manager's certificate;

(e) The project manager gives notice that failure to correct a
particular defect is a fundamental breach of contract and
the contractor fails to correct it within 30 days from the

o date of such notice issued by the project manager;

(f) The contractor has delayed the completion of the works by
the number of days for which the maximum amount of
liquidated damages can be paid, as defined in the SCC.

(g) The employer determines that e,:g %ra or, or any of its
ol e Sl

sub-contractors, subpétasd grs, personnel or
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any agent or affiliate of any of them has, directly or
indirectly, engaged in prohibited practices pursuant to
GCC 4.

33.3 When either party to the contract gives notice of a breach
of contract to the project manager for a cause other those listed
under sub-clause 33.2 above, the project manager shall decide
whether the breach is fundamental or not.

33.4 Notwithstanding the above, the employer may terminate
the contract for convenience by giving the contractor a thirty-day
notice in writing.

33.5 If the contract is terminated, the contractor shall stop work
immediately, make the site safe and secure, and leave the site
within 15 days of the completion of the notice period.

34.Payment upon 34.1 If the contract is terminated because of a fundamental

termination breach of contract by the contractor, the project manager shall
issue a certificate for the value of the work done and materials
ordered less advance payments received up to the date of the
issue of the certificate and less the percentage to apply to the
value of the work not completed, as indicated in the SCC.
Additional liquidated damages shall not apply. If the total amount
due to the employer exceeds any payment due to the contractor,
the difference shall be a debt payable to the employer.

34.2 If the contract is terminated for the employer’s
convenience or because of a fundamental breach of contract by
the employer, the project manager shall issue a certificate for
the value of the work done, materials ordered, the reasonable
cost of removal of equipment, repatriation of the contractor’s
personnel employed solely on the works, and the contractor’s
costs of protecting and securing the works, and less advance
payments received up to the date of the certificate.

35.Property 35.1 All materials and construction equipment on the site, plant,
temporary works, and works shall be deemed to be the property
of the employer if the contract is terminated because of the
contractor's default.

36.Release from 36.1 If the contract is frustrated by the outbreak of war or by
performance any other event entirely outside the control of either the
employer or the contractor, the project manager shall certify that
the contract has been frustrated. The contractor shall make the
site safe and stop work as quickly as possible after receiving this
certificate and shall be paid for all work carried out before
receiving it and for any work carried oyt-afterwards for which an

agreement has been reached.

Jaitoh
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37.Resolution of
disputes

38.Performance

37.1 The employer and the contractor shall make every effort to
resolve amicably by direct informal negotiation any
disagreement or dispute arising between them under or in
connection with the contract. If after thirty (30) days from the
commencement of such informal negotiations, the employer and
the contractor have been unable to resolve amicably a contract
dispute, either party may require that the dispute be referred to
arbitration in accordance with the law governing the contract.
The place where arbitration will take place will be stated in the
SCC.

38.1 The performance security shall be provided to the

security employer no later than the date specified in the letter of
acceptance and shall be issued in the amount specified in the
SCC, in a form and by a bank acceptable to the employer, and
denominated in the types and proportions of the currencies in
which the contract price is payable. The performance security
shall be valid until a date 28 days from the date of issue of the
defects liability certificate.
]
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GCC Clause
Number

' The defects liability period is 6 Months or 180 Days.

Special Conditions of Contract

“Contract: The name and procurement number of the contract are:

Construction of B/T Road Sapat Road Lasbela
Ref. No: PP/2022-23/Works/03(1.3.2.5)

Defects Liability Period:

The Employer is:
Project Director, Project Management Unit, (PMU), Gwadar-Lasbela
Livelihoods Support Project Phase — Il (GLLSP-Il), Planning and ‘

' Development Department Government of Balochistan

The employer’s country is Pakistan

Required completion date:
The intended completion date shall be 30" December, 2024 ‘

Project Manager:
The project mariager is Mr. Ghulam Muhammad Project
Implementation Unit Lasbela

Site:
The site is located at District Lasbela and is defined in drawings
attached.

Start date:
The start date shall be 1/05/2024.

Works:
The wark consist of Construction of B/T Road Sapat Road Lasbela

Ref. No: PP/2022-23/Works/03(1.3.2.5) i

12 This contract shall be a unit priced contract based on priced bills of |

| quantities. |

Cr "The language of the contract is English. The governing law is the law of |

i P i | theemployerscountry. sy = i i |

71 Subcontracting is Not Applucable \
8.1 The schedule oi key personnel are:
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101

12.1

1. Project Manager

2. Field Supervisor

3. Quantity Surveyor
4

. Surveyor

The minimum insurance covers shall be:

(a) The minimum insurance cover for the loss of or damage to the

works, equipment and materials shall be 110% of the value of the

works, with a maximum deductible for each insurance claim of
1,000,000/~

(b) The minimum insurance cover for loss of or damage to property
(except the works, plant, materials and equipment) is 500,000*

with a maximum deductible of 1,000,000/-

(c) The minirnum insurance cover for personal injury or death and
third-party liability is 2,000,000/~ with no deductible.

The site possession date shall be available within 15 Days from the
letter or acceptance
The start date 1/05/2024.

141

The period for submission of the program is 15 days from the date of
signature of agreement.
The period between the program updates is 15 days.

The programme shall be submitted within 28 days from the date of
receipt of Letter of Acceptance.

(a) The program shall be submitted in the form of CPM charts. The
Contractor will also have a licensed copy of the software from a
reputed firm which shall be accessible to the Engineer as well
as his assistants. Contractor shall organize a training program
for his and Engineer’s staff so that the program can be updated
regularly as required. The Contractor shall pay a penalty of Rs.
200,000/- (Rupees Two Hundred Thousand only) for each day
of delay in the submission of said Programme of programme.
The Employer shall recover such amount from any payment due
to the Contractor under the Contract, on the Engineer's
recommendations.

(b) The Contractor shall submit the Program of Works on Primavera
for the agreement of the Engineer and approval of the Employer.
All items of works and activities including mobilization should be
included in the Program of Works. The program shall identify
and highlight those activities, which are on the Critical Path. This
program of works as scheduled shall form basis of Liquidated

Damages pursuant to clauses 47.1 a d 47.3 of Conditions of
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with inputs of over drafts organized with financial institutions at
various stages of the projects to meet the funding requirements
of the project. The Contractor shall supply and maintain at his
site office for his and Engineer's use a licensed copy of the
project management computer software package namely Prima
Vera or equivalent as used by the Contractor for programming,
to monitor the progress. It shall be supplied complete with
‘ manuals and technical training and support for the duration of
the Contract as per requirements assessed by the Engineer.

(b) In order to assist the Engineer, the Contractor shall be required
! to submit at 2 weeks intervals data to the Engineer on the cost
‘ and quantities and other data relevant to the monitoring of

progress according to a particular format suitable for computer
processing.

(c) The programme should identify all items of work including

‘ temporary work. Progress reporting by the Contractor should be

supported on a monthly basis with an up-to-date analysis of the

‘ progress including a statement on items, which are or are about

to become critical to the progress of the work along with the

| ; proposals on how the Contractor intends to alleviate the
situation.

1) The programme should be resource based and must provide the
critical resource. The programme must be drawn up on CPM.

‘ General Requirements:

a. Programme should be submitted (both hard and soft copy)
strictly following the guidelines and format specified in this
Clause.

b. The Engineer at any time during the execution of the Works;

‘ direct the Contractor to change/modify the Programme /

Schedule based on the Priority of Works.

' c. No payment shall be released to the Contractor prior to
approval of the Base Line Programme by the Engineer.

d. Submittal of Programme consists of:

‘ 1. Construction Schedule (CPM);
‘ 2. Progress Curve/Project Cash Flow;
3. Critical Resources Usage Chart;

‘ 4. Detailed Method Statement;

5. Material Procurement Plan;

6. Schedule of Submittals and Shop-Drawings;

7. Any other details as reqyir by the Engineer;

Section VI Special Conditions of Contract (SCC)
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Construction Schedule:
a.

Critical Resources Usage Chart:
a. Critical Usage Chart should be develo ed:

L =——=—lli=

Section ViI. Special Conditions of Contract (SCC)

a.

Construction Schedule shall be developed on the basis of
Work Breakdown Structure provided or approved by the
Engineer.

Construction Schedule shall be detailed up to level 4 or as
required by the Engineer.

Durations of construction activity should be calculated
practically in relation to quantity of work done and allocated
resources. Any activity that demands duration greater than
seven (07) calendar days should be split into number of
activities to monitor the same accordingly.

Construction activities of the schedule should be logically
linked with preceding and succeeding activities and showed
in submitted construction schedule.

Critical Activities and Critical Path of the project should be
highlighted with red colour in bar chart and precedence
diagram. Total Float for non-critical activities should also be
shown in the schedule.

Appropriate quantity of direct resources (material, labour,
equipment and non-consumable material) should be
allocated to all activities and showed in submitted
construction schedule. Labour resource should be divided
according to related trades (e.g. Mason, Operator, helper
etc.) Gontractor should make sure that no resource is being
over allocated. Indirect resources should be allocated to
supervision / summary activity.

BOQ amount should be loaded to each construction activity.
Accrual basis should be indicated to construction activity.

Construction Schedule should show Activity ID, Activity
Description, BOQ Quantity, Duration, Start Date, Finish
Date, Total Float, Predecessors, Resource names with
quantity, BOQ Amount and timescale where the bars show
start and finish dates.

Progress Curve / Projected Cash Flow:

Progress Curve / Projected Cash Flow should be developed
and presented on Project Management Software -
Primavera Project Planner as stated above.

S-Curve should be plotted between time (in weeks) and
progress of work done (in % of work). The progress should
be shown in cumulative percent of work done. Percent of
work done should be calculated with the BOQ amount and

payment terms.

A
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consumable/non-consumable materials and/or identified by
‘ the Engineer. |

‘ c. Resource usage chart should show Resource Name and
weekly utilization (numbers) of resources on each activity.

| Detailed Method Statement:

_ a. Detailed method statement should be presented in
‘ descriptive format explaining the method of carrying out |

works, logistics, site layout, flow of work, quality and safety
| measures for each activity and any other details as required ‘
by the Engineer.

Material Procurement Plan: '

Material Procurement Plan for major items of purchase
| should be presented in a Tabular Format to be submitted to |
the Engineer for pre-approval. The Plan must as a minimum
‘ show the list of local & imported materials to be used, their |
specification reference, and planned dates for submittal to
| Consultant, approval process, placing of order, vendor
contact, required delivery on site, status of Line of Credit
‘ (LOC) if applicable, and usage of material.

‘ Schedule of Shop Drawings and Submittals:

Schedule of Shop Drawings and other Submittals should be |
presented in a Tabular Format to be submitted to the |
| Engineer for pre-approval. Plan must as a minimum show
' the list of shop drawings required and their specification
reference, planned dates for submittal to consultant,
‘ approval process, and usage of shop drawing.

‘ ‘ Cash Flow Estimates: |

| The Contractor shall, within 28 days from the receipt of the
‘ ' Letter of Acceptance, provide to the Engineer for his |

information a detailed cash flow estimates in quarterly
periods, of all payments to which the Contractor will be
entitted under the Contract and the Contractor shall
subsequently supply revised cash flow estimates at quarterly
intervals, if required to do so by the Engineer.

| 20 “The Quantities set out in the Bill of Quantities are the estimated |
| quantities for the works, and thery are not to be taken as the actual and |
' correct quantities of the works to be executed by contractor in fulfilment

| of his obligations under the contract. |

increase or decrease is not the res_u_lt_of an in truc B
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clause, but is the result of quantities execeeding or being less than
‘ those stated in the Bill of Quantities. |
22.4 The Propject Manager shall, except as otherwise stated, ascertain and -
 determine by measurement the value of the works in accordance with
' the contract and the contractor shall be paid that value in accordance
clause 22.2. The Project Manger shall, when he required any part of the
| | works to be measured, give reasonable notice to the contractor's i
'_ ' authorized agent, who shall: !
(a) Forthwith attend or send a qualified representative to

assist the engineer in making such measurement, and

(b) Supply all particulares required by the engineer. '
Should the constractor not attend, or neglect or omit to |
send such representative, then the measurement made§
by the engineer or approved by him shall be taken to
be the correct measurement of such part of the works. |
For the purpose of measuring such permanent works |
as are to be measured by records and drawings, the
Project Manager shall prepare records and drawings |
as the work proceeds and the contractor, as and when '
called upon to do so in writing. Shall. Within 14 days,
attend to examince and agree such record and

' drawings with the project manager and shall sign the

same when so agreed. If the contractor does not atted

: to examine of such records and drawings, the

‘ : contractor does not agree the same or does not sign

the same as agreed, they shall nevertheless be taken
to be correct , unless the contractor.

24.1 " | The following are additional compensation events:

(a) Failure to hire and deploy a competent Project Manger along with
. | relevant staff as per the Contract.
' _ (b) Failure to submit inappropriate Work Programme. ]
261 ' The liquidated damages for the whole of the works are 0.1% of the final |
contract price per day.
The liquidated damages for each section of the works is 710% of the final
contract price per day.
' The maximum amount of liquidated damages for the whole of the works

! 271 | The advance payment will be between 10% to 15% of the Contract
Price B - - i |
'I 28.1 _ The amount of retention money will be 10% of each payment due to the

| contractor up to the maximum of 5% of the tﬁtEqutEg amount. |
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34.1 The percentage to apply to the value of the works not completed,
I representing the employer's additional cost for completing the works is
364 | The place where arbitration shall take place is Quetta
Arbitration shall not be applicable and any dispute not settled amicably
shall be referred to the applicable national court.

I 37.1 The performance security amount is 10% of the contract price.
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Works Requirements

The works requirements include:

(a) the Specifications (Section V)
(b) the Drawings (Section 1X)

(c) the Bill of Quantities OR Activity Schedules (Section X) and Daywork Schedules, if
applicable.

.,
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Section VIIl. Specifications

Government of Balochistan Schedule Specification of 2018 with premium will be followed or
Civil Works and other infromations are included.

| BOQs and Drawings are attached which include all relevant infromations and required
‘ specifications

20.1 General

The Contractor shall take all necessary measures and precautions and otherwise ensure that
the execution of the works and all associated operations on-site are carried out in conformity
with statutory and regulatory environmental requirements of Federal/Provincial Environmental
Protection Agencies (EPA’s) including those prescribed elsewhere in this document.

The Contractor shall take all the measures and precautions to avoid any nuisance or
disturbance arising from the execution of the works. This shall wherever possible be achieved
by suppression of the nuisance at source rather than abatement of the nuisance once
generated. The provision of this sub-clause shall however, be disregarded in respect of
emergency work required for saving life or the safety of the works. However, after completing
such works of emergent nature, suitable environmental mitigation measures will be adopted by
the contractor with the approval of Engineer.

In the event of any spoil or debris or silt from the sites being deposited on adjacent land, the
Contractor shall immediately remove such spoils, debris or silt and restore the affected areas
to its original state to the satisfaction of both the Supervisor Engineer and the land owner.

Surplus excavation materials and topsoil shall, wherever possible, be used to reinstate quarries
or borrow pits or other areas as may be approved by the Supervisor Engineer. Such materials
should be spread in such a manner as to limit subsequent erosion and the site shall be re-
vegetated as existing ground cover dictates.

20.2 Borrow-Pits for Embankment Construction

Borrow-pits shall not be dug in the right of way of the road. However, even outside the ROW,
depending upon type of soil strata, depth of water table, ground topography and prevalent
vegetation state etc, a minimum distance for such borrow areas will be pre-specified by the
Supervisor Engineer. The main ruling factors for determining such distances will be the
highway safety from capillary action where pore pressure may damage the pavement and the
water stagnation, becoming a source of disease vector.

20.3 Quarry Operations

The Contractor shall obtain materials from licensed and government approved quarries only.
The quarry operation shall be undertaken within the purview of the rules and regulations in
force. 20.4 Soil Erosion and Sedimentation Control The Contra - shall carry out the works in

such a manner that soil erosion is fully controlled, and sedime tation~and pollution of natural
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wgtercourses, ponds, tanks and reservoirs is avoided. At suitable places sedimentation basin
with impervious linings will be constructed for containing, stopping and trapping any silt run off
for premature siltation of downstream watercourses and reservoirs.

20.5 Conservation of Fauna and Flora

The Contractor shall adopt all measures and take necessary precautions to avoid disturbance
to fauna and flora, as far as possible. Felling of trees and removal of vegetation for fuel or other
uses will not be practiced.

20.6 Fuel and Chemical Storage

All fuel and chemical storage shall be sited on an impervious base within an embanked area
and secured by fencing. The storage area shall be located away from any watercourse or
wetland. The base and walls of the embankment shall be impermeable and of sufficient
capacity to contain 110% of the volume of tanks. Filling and re-fuelling shall be strictly
controlled and subjected to formal procedures. All valves and trigger guns shall be resistant to
unauthorized interference and vandalism and be turned off and securely locked when not in
use. The contents of any tank or drum shall be clearly marked. Measures shall be taken to
ensure that no contamination happens, or discharges enter any drain or water courses.

20.7 Water Quality

The Contractor shall prevent any interference with the supply to or abstraction from polluted
water sources (including underground percolating water) as a result of execution of the works.
Areas where water is regularly or repetitively used for dust suppression purposes shall be laid
to fall to specially constructed settlement tanks to permit sedimentation of particulate matter.
After resettlement, the water may be re-used for dust suppression. All water and liquid waste
products arising on the sites shall be collected and disposed of at location outside or off site
and in a manner that shall not cause nuisance or pollution. The Contractor shall not discharge
or deposit any matter arising from the execution of the works into any place except with the
permission of the Supervisor Engineer and the regulatory authorities concerned. The
Contractor shall protect all watercourses, water ways, ditches, canals, drains, lakes and the
like from pollution, silting flooding or erosion as a result of the execution of the works. The
Contractor shall submit the details of his temporary drainage works system (including all
surface channels, sediment traps, washing basins and discharge-pits) to the Supervisor
Engineer for approval prior to commencing work on its construction.

20.8 Air Quality

The Contractor shall devise and arrange methods of working to minimize dust, gaseous or
other air borne emissions and carry out the works in such a manner as to minimize adverse

impacts on air quality.

Bituminous hot-mix plants and concrete batching plants shall be located sufficiently away from
habitation, agricultural operations or industrial establishments.

nd handling of materials

The Contractor shall utilize effective after sprays during t'he deliv
when dust is generated and dampen stored material during dry

ist
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Stockpiles of materials should be sited in sheltered areas or within hoarding, away from
sensitive areas. Stockpiles of friable materials shall be covered with clean tarpaulins with
application of sprayed water during dry and windy weather. Stockpiles of debris shall be
dampened prior to their movement, except where this is contrary to the specifications.

Any vehicle with an open load carrying area used for transport of potentially dust producing
materials shall have properly fitting side and tailboards. Materials having potential to produce
dust shall not be loaded to a level higher than the side and tail boards and shall be covered
with clean tarpaulin in good condition. The tarpaulin should be properly secured and extended
to at least 300 mm over the edges of the sideboard and tailboard.

During high wind, no dust generating operations shall be permitted within 200 m of residential
areas having regard to the prevailing direction of the wind.

Construction vehicles and machinery shall be kept in good working order and engine turned
off when not in use. Appropriate measures shall be taken to limit exhaust emissions from
construction vehicles, machinery and plant and the Contractor shall include details of such
proposed measures in the mitigation and monitoring plan to be submitted to the Supervisor.

In residential areas or other sensitive areas, such as nurseries, schools, hospitals, etc. advance
warning shall be given to potentially affected persons so that some measures can be taken by
them before commencement of the works.

Any open vehicle carrying a load of freshly mixed asphalt concrete for transportation and laying
the pavement must have a full cover of tarpaulin sheet. In this manner its toxic fumes will be
reduced against any atmospheric contamination.

20.9 Noise

The Contractor shall consider noise as an environmental concern in his planning and during
execution of the works. The Contractor shall use plant and equipment conforming to
international standards and directives on noise, vibrations and emissions shall include the
details of measures for abating noise at source in the mitigation and the monitoring plan to be
submitted to the Supervisor Engineer

20.10 TRANSMISSION OF DISEASES

Contractor shall take all necessary measures to prevent transmission of diseases between
inhabitants and the labourers engaged for the works, especially witr_l regarclil Fo sexual!y
transmitted diseases. The Contractor shall install the necessary medical facilities for this
purpose.

The Contractor shall verify that check-up for detecting the occurrence of :_sexually.transmitted
diseases amongst the labourers engaged for the works are actually being carried out and
submit a certificate to that effect to the Supervisor Construction Engineer.

Preservation of Archaeological, Cultural, Religions Assets/Heritage Value and Antiquities.”

Where antiquities are shown on the drawing or otherwise identi%ﬁi\deuring the course of the

works, these shall be protected by means of suitable fencing and barriers to the satisfaction of
|
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the Supervisor Engineer. The Contractor shall provide and maintain access at all times for
persons wishing to stop and pay their respects.

2011 PRESERVATION OF ARCHAEOLOGICAL, CULTURAL, RELIGIOUS
ASSETS/HERITAGE VALUE AND ANTIQUITIES

The Contractor shall take all necessary measures to protect any archaeological finds or
antiquities as required. Where antiquities are shown on the drawing or otherwise identified
during the course of the works, these shall be protected by means of suitable fencing and
barriers to the satisfaction of the Supervisor Engineer.

The Contractor shall provide and maintain access at all time for persons wishing to stop and
pay their respects.

20.12 ENVIRONMENT ENHANCEMENT

All existing highways and roads used by vehicle of the Contractor or any of his sub-contractors
or suppliers of materials or plant, and similarly any new roads which are part of the works and
which are being used by traffic, shall be kept clean and clear of all dust/mud or other extraneous
materials dropped by the said vehicles or their tyres. Similarly, all dust/mud or other extraneous
materials from the works spreading on these highways shall be immediately cleared by the
Contractor.

Clearance shall be affected immediately by manual sweeping and removal of debris, or, if so,
directed by the Engineer, by mechanical sweeping and clearing equipment, and all dust, mud
and other debris shall be removed entirely from the road surface. Additionally, if so directed by
the Supervisory Engineer, the road surface shall be hosed or watered using suitable
equipment.

Any structural damage caused to the existing roads by the Contractor's construction equipment
shall be made good without any extra cost.

On completion of the works, the Contractor shall reinstate all areas with proper vegetation to
the satisfaction of the Supervisor Engineer.

The Contractor shall remove all old tyres and internal rubes from within the limits of right of way
and subject to the agreement of adjacent landowners for additional areas of 75 m on either
side of the road centreline. The Contractor shall dispose of all materials in a manner approved

by the Supervisor Engineer.

Where directed by the Supervisor Engineer, the Contractor shall improve and reinstate the land
on which informal roadside service area has been established, by removing all debris and
contaminated soils, regarding to natural ground levels and re-establishing the original
vegetation where appropriate. All debris and contaminated materials shall be disposed of on

site as approved by the Supervisor Engineer.

20.13 MEASUREMENT AND PAYMENT
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The work under clause SP-20 (Protection of the Environment) shall neither be measured nor
be paid separately. The cost incurred in this respect shall be deemed to have been included in
other items of work.

In case of failure of the contractor to comply with all or any provision(s) of this clause the
damage(s) caused shall be attributable towards the Contractor, and the Engineer shall assess
the amount of such damage(s) which shall be deducted from the monies due or to become due
to the Contractor. However, the said amount may be reimbursed to the Contractor on
rectification of all damage caused and subsequent certification by the Engineer that the said
damage has been rectified by the Contractor at his own cost as per the requirements specified
herein above.

Where directed by the Engineer, the Contractor shall improve and reinstate the land on which
informal roadside service area has been established, by removing all debris and contaminated
soils, regarding to natural ground levels and reestablishing the original vegetation where
appropriate. All debris and contaminated materials shall be disposed of on site as approved by
the Engineer.

SP-21 HEALTH & SAFETY
21.1 General HSE Requirements

21.1.1 Compliance to Laws/Regulations/Company Requirements

Contractor shall comply with all applicable Health, Safety and Environmental (HSE) laws and
regulations including fire and security, which are applicable to the location where the works
are being carried out. Contractor shall indemnify the Employer against all legal costs, fines
and compounds imposed and claims and damages incurred as a result of breach or non-
compliance with relevant laws and regulations. Contractor shall comply at all times with the
requirements as set forth by the Employer in this contract. These requirements are intended
to supplement any known or ought to be known laws and regulations applicable at the
location where the works are being carried out. Contractor shall take all necessary HSE
precautions related to or arising out of the performance of the Contract in order to protect the
work, the personnel and property of the Employer, the Engineer, the Contractor,
Subcontractor, all third parties and public from the hazards associated with the work.

21.1.2 CONTRACTOR Written Policy/Organization

The Contractor shall acknowledge the Employer strong commitment to HSE and affirm that it
has a written HSE policy which is a standard comparable to international standards and
which has been signed and is actively supported and endorsed by the Contractor's
management. The Contractor shall further affirm that its HSE policy is widely disseminated
and understood among the Contractor and Subcontractor’s employees.

21.1.3 Protection of Employees, Public, Assets and Environment

The Contractor shall protect the safety and health of workers and people living or working
near the construction activity from potential hazards created by that activity. The Con_tractor,
without cost to the Employer, must take all necessary precautions-to protect the public and
minimise disturbance and inconvenience to the public resulting from gerformance of the work.
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Throughout performance of the work. the Contractor shall conduct all operations in such a
way as to minimize any impact upon the natural environment including compliance with all
laws, regulations and rules applicable to the site. The Contractor agrees to indemnify the
Employer and the Engineer and their staff for all claims, damage costs and penalties relating
to any environmental damage or loss or non-compliance with any laws or regulations arising
out of the Contractor and / or Subcontractor performance of works.

21.1.4 Right to Stop Work

The Engineer or his designated representatives shall have the right to prohibit
commencement of works or to stop any works in progress if the equipment, machinery,
personnel or work conditions are considered to be unsafe or not to be in compliance with any
applicable rules, regulations and procedures.

Stoppage of the work shall be at the Contractor's expense until the Contractor has
satisfactorily rectified such unsafe acts and condition. In the event of serious or repeated
infringements, the Employer may terminate the contract without compensation.

21.1.5 Maintain Equipment and Machinery in a Safe Condition

The Contractor shall ensure that all Contractor's machinery, plant & equipment, facilities and
other items in any way associated with or utilised in the work are fit for use and maintained In
a safe and good working condition.

21.1.6 Risk Management and Hazards Identification

The Contractor shall make an initial assessment of the HSE risks involved in the execution of
the works. The focus of the assessment should be to evaluate the inherent hazards in
conducting the work and the potential adverse consequence of an accident to the workforce,
the public and the environment, company assets and reputation. The Contractor shall take
appropriate measures to prevent incidents from occurring and to minimise the consequence
of an event should it occur. The Contractor shall conduct HSE inspections and audits to
ensure that such preventive measures are carried out. The Contractor shall promptly conform
to all recommendations made pursuant to the said inspections and audits.

21.1.7 Competent Personnel

The Contractor shall ensure that competent personnel are fully trained and certified to carry
out the task of operating all machinery, equipment, and tools. The Contractor shall provide an
adequate level of technical and HSE related training conducted by a recognized training
institution for all relevant personnel in connection with the work. All Contractor's supervisory
personnel shall attend relevant HSE training and be competent in hazard identification. The
Contractor shall ensure that all Contractor and Subcontractors person nel engaged in the works
are healthy and fit, and posses the experience and skill required to perform the works.

21.1.8 HSE Awareness

The Contractor shall be responsible for maintaining and enhancirjg the HSE_aware_ness among
its personnel and subcontractor's personnel, including arrangin safety m_duc.tion, t.oolbox‘
regular HSE meetings and emergency drills. Findings of hazard i ntification including Job
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Safety Analysis shall be communicated to the Contractor’s personnel. Copies of minutes of the
Contractor’s safety meetings shall be submitted to the Engineer.

21.1.9. Incident Reporting

The Contractor shall report to the Engineer immediately of the occurrence of any incident or
accident including near misses. The Contractor shall also alert fire brigade, police and /or other
authorities relevant to the incidents or accidents. The Contractor shall be responsible for
reporting accidents and incidents to relevant Pakistan Authority.

All incidents or accidents that result in or have the potential to cause serious injury or property
damage must be suitably investigated by the Contractor and reported to the Engineer.

The Contractor shall maintain accurate incident and injury reports and shall comply with the
Engineer's requests for information relating to accidents, injury or illnesses.

21.1.10. Housekeeping

The Contractor shall ensure that good housekeeping is maintained continuously throughout
the duration of the work. Due regard being paid to proper disposal of scrap material, tidiness,
and clear access ways and emergency exits. Access and egress of all exits, fire and safety
equipment, and work areas must be kept clear of obstructions at all times. Special attention
must be given to maintaining clear walkways, removal of slippery and tripping hazards,
securing or removing of loose materials at height, and proper storage of materials. Qily or
chemical soaked rags must be disposed of in a proper manner. All housekeeping shall be at
The Contractor’s cost.

21.2. SPECIFIC HSE REQUIREMENTS
21.2.1. Site SHO/Safety Supervisor

The contractor will nominate one of his field staff as Safety and Health Focal Point (FP) to
oversee the safety and health related aspects during project implementation. The FP should
be a trained and experienced person in handling of H&S aspects in implementing civil works
who will be responsible to provide guidance and advice pertaining to Health, Safety and
Environment (HSE) requirements of works. He shall guide Contractor’s management on hazard
assessment and measures, with equal diligence being paid to fulfillment of the contractual
technical specifications. In addition to the ongoing monitoring of the site, the Contractor's SHO
or supervisors shall also perform a formal inspection of the site at least once every week to
identify and correct any hazardous conditions noted. A written record of all inspections and
their status of action follow-ups shall be given to the Engineer. Prior to start of works, the
Contractor shall submit the CV of the proposed SHO or supervisors for the Engineer’s approval.

21.2.2. Project HSE Plan One week, prior 0 mobilization, the Contractor shall prepare and
submit a project specific HSE plan to the Engineer which, as a minimum, describes the
followings:

o Prevailing laws and regulations
Contractor's HSE policy
o Contractor's organization including posi
HSE responsibilities of key personnel

(@

tion for HBE m nager
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Hazards review including control and mitigating measures
o Description and schedule of HSE activities

o Accident/incident reporting

o Emergency response plan

e

The Engineer's review or comments on such plan shall not relieve nor shall such review and
comments to be construed as limiting in any manner the Contractor’s obligations to undertake
any action which may be necessary to establish and maintain safe working conditions at the
location where the works are being carried out.

21.2.3. Equipment Safety Inspections

Prior to start of works, the Contractor is required to inspect the equipment and machinery
required in connection with the works including but not limited to cranes, bulldozers, trucks,
tractors, rigs, dumpers, etc., to ensure that works will be performed under safe condition.

In addition, the Contractor shall maintain and perform continuous safety inspection throughout
the works and shall promptly implement all recommendations made pursuant to the said
inspection.

The Engineer shall have the right to conduct its own safety audit or inspection at worksite. The
Contractor shall comply with all recommendations arising from such audit or inspection.

The Contractor shall ensure that all fuel powered and electrical equipment working in the
vicinity of flammable vapors is equipped with proper ignition protective devices.

The Contractor shall ensure that only permitted personnel by way of previous technical training
and familiarization are allowed to operate and/or maintain equipment and machinery.

21.2.4. Personal Protective Equipment (PPE)

The Contractor shall at its own cost, supply its personnel and subcontractor's personnel
required in connection with the works with adequate PPE and maintain enforcement on the use
of such PPE. The Contractor shall purchase PPE in accordance with the specification as per
attachment - PPE STANDARDS & TECHNICAL SPECIFICATIONS.

21.2.5. Mechanical Equipment Operation

The Contractor shall upon arrival at the worksite, inspect all mechanical construction equipment
that is to be utilized in the work. The equipment will include but may not be limited to the
following:

Cranes

Dozers

Graders

Rollers

Excavators

Fork lifters

Dumpers

Semi-Trailers and Prime Movers
Compressors

Temporary Electrical Distribution Boa ds
Scaffolding equipment
Rigging equipment

acialist
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e Man-cages/Personal Baskets
e Aerial Work Platforms
o efc

All equipment inspected that requires remedial work (or replacement) shall be carried out at
the Contractor’s cost. All equipment inspected and accepted for use on the work shall be clearly
identified by a tagging system.

21.2.6. Occupational Health

The Contractor shall ensure that all its employees and subcontractor employees engaged in
the work are medically fit and healthy. Any medical diseases or disabilities which the Contractor
may consider will not adversely influence the employee's ability to perform his role in the work,
should be reported to the Engineer prior to start of the work. The Contractor shall at no cost to
the Employer be responsible for the medical welfare of its own and subcontractor employees
and shall take care of arrangements for medical attendance, treatment or hospitalization if and
when necessary and will arrange suitable insurance coverage for such contingencies. The
Contractor shall at its own expense have a fully equipped first aid station on site and make
arrangement for availability of an ambulance. This station will be manned during all working
hours. The Contractor shall ensure that its personnel and subcontractor’s personnel shall
maintain a high standard of hygiene in connection with the performance of the work. The
Contractor shall provide where necessary sufficient hygienic drinking fluids and toilet facilities
to meet health regulations and all other legislated requirements.

21.2.7. Confined Space

The Contractor shall take precautions which include gas/oxygen tests, PPE requirement,
respiratory equipment, isolation of connections to confined space, provide ventilation and
making confine space free from fumes, place person on standby, ensure availability of rescue
equipment and team. The Contractor's SHO or supervisor shall ensure that all necessary
precautions and protective measures are implemented. The person(s) shall be certified
medically fit before they are allowed to work in confined space.

21.2.8. Emergency Response Preparedness

The Contractor, at its own cost, shall ensure adequate provision for emergency response at
site, which as a minimum, includes the following;

(Ifire fighting

[Ifire prevention

O first aid medical facilities

The Contractor personnel shall be trained and competent in the use of firefighting equipment
effectively. The Contractor shall also ensure its first aiders are trained and competent to render
such services effectively.

21.2.9. Tools and Equipment

The Contractor shall ensure that all Contractor's machinery, tools and equipmgnt,_ facili_ties, and
other items associated with the works whether purchased or rented are maintained in a safe

condition and to be operated by competent operators. Tools shallsqly be useq _for the jop they
were designed to perform. All guards must be fitted and shall be in geod condition at all times.

All grinding discs must be checked for correct size and speed prior to fitting. Electrically
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powered tools shall meet the hazardous zones requirement where applicable. All electric
cables shall be industrial type. Use of domestic electric cables is prohibited. The Contractor
shall repair or replace defective tools and equipment at its own cost. Appropriate personal
protective equipment must be worn at all times when using any tool or equipment.

21.2.10. Compressed Gas Cylinders

The Contractor shall ensure that:

v Compressed gas cylinders are stored, transported or used shall be in an upright position and
secured to some substantial object or structure by a chain or other suitable means capable of
supporting the weight of the cylinder. This applies to all cylinders, whether empty or full.

v Cylinder valves shall be closed, and hoses depressurized when cylinders are not in use.

v Cylinders shall have protective valve caps in place while they are being transported/stored.

/ Cylinders shall be returned promptly to a suitable storage area after use. They shall not be
left at any worksite. Cylinder storage areas should be kept away from general traffic paths and
must not be adjacent to vehicle paths.

v Flammable gases and oxygen cylinders must not be stored in close proximity unless
separated by a non-combustible wall.

V Cylinders may only be hoisted when enclosed in an approved box or cradle within which they
are securely fastened.

v Cylinders must be identified by a colour code in accordance with International or respective
national standards.

/ Gas welding cylinders shall have hose check valve (non-return valves), which allow gases
to the blowpipe, but not back from it. Flashback arrestors shall be installed to quench flashback
flames and cut off the gas flow automatically, in both oxygen and fuel gas outlet lines.

21.2.11. Welding and Cutting The Contractor shall ensure only competent, authorized workers
be allowed to use welding equipment. Hard hats are not required to be worn by welders during
actual process of welding if there is no immediate potential for head injury. The Contractor shall
ensure suitable precautions against exposure of welding hazards such as excessive ultraviolet
radiation, fire, or dusts. Welding, and/or flame cutting in the vicinity of flammable or combustible
items shall only done under the control of qualified persons. The Contractor shall provide
adequate number of suitable fire extinguishers at a welding site. Welders must be competent
in the use of these extinguishers.

21.2.12. Grit Blasting
The Contractor shall take permit prior to grit blasting. The Contractor shall provide the blaster

with an approved air mask and oil free air supply. Associated workers and any other personnel
within the blasting area must wear approved respiratory protection. The blasting gun must have
a ‘dead man’ safety device operated by the blaster. Under no circumstances the device be tied
back. The Contractor shall made efforts to minimize the exposure of the blasting grit to the
surrounding environment. Protective shield shall be erected and notice board shall be posted
in order to prevent exposure of the blasting grit.

21.2.13. Chemicals . .
The Contractor shall ensure all requirements for storage, handli and personal protection

outlined in the material safety data sheet are followed. Solvents, cl‘ga ers _and cleaning agents
must not be stored or used in unventilated areas or in immediate proximity to any sources of
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igniti_on. Quantities of such materials greater than needed for one day’s work must be stored
outside the work area in a proper storage facility. Smoking is not permitted while using or in
the vicinity of any such chemical.

21.2.14. Driving/Vehicle Safety

The Contractor’s personnel travelling to and from worksite shall use proper means of transport.
Such transport shall comply with the Pakistan Statutory Rules made under the Road Traffic.
Transportation of personnel in open trucks is prohibited unless fitted with seats and certified to
carry passengers. The Contractor shall be responsible to provide safe access and egress to
the worksite. The Contractor shall set allowable speed limit and place suitable road signs at
the worksite. The Contractor shall maintain and enhance the awareness of safe driving among
its employees and its subcontractors. This includes wearing of seat belt, observing speed limit,
maintain good vehicle condition, driving defensively and possess valid driving license.

21.2.15. Electrical Safety/Power Source

No part of any lifting device or any equipment operated around power lines is closer than below:

150-750 V 20m
750- 50k V 3.0m
50k-250k V 4.5m
250kV 6.0m

For High Tension Lines 9.0m The above clearance applies in all directions. All overhead lines
shall be identified with a highly visible sign placed 7m from both sides of the lines, 1.8m above
ground. A restriction guard pole connected with ropes shall be installed to restrict clearance
close to power lines.

21.2.16. Excavation

The Contractor shall ensure that all excavation works shall meet the following requirements as
a minimum:

Prior to embarking excavation work, proper design and plan shall be drawn up taking into
account the soil type and the weather conditions and proximity to facilities.

v Walkways between trenches should be kept clear of obstruction.

J/ A competent person must inspect all excavations, shafts, tunnels and earthworks of any
description each day when persons are working.

/ A standby person shall be made available at all times equipped with all necessary safety
equipment.

/ All excavation exceeding 1.5 meters shall be shored. For excavation exceeding 2 meters
deep, a confined space permit shall be secured.

/ No mechanical excavation within 1 meter of the existing service is allowed. All underground
services must be hand exposed and identified.

21.2.17. Barricade, Platforms and Guardrails.

signal flag persons or

rardous operations or
st

The Contractor shall provide adequate barricades, covers, guard
other appropriate warning devices to protect personnel near a
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overhead work. Temporary covers for floor openings shall be firmly fastened and clearly
identified by warning signs.

All elevated work areas, walkways, platforms etc. whether permanent or temporary, shall be
protected by an approved guardrail (consisting of an upper and intermediate rail and toe board)
and shall provide a sturdy working space. The Contractor shall provide all the necessary signs,
barriers, flag persons, etc. to protect the general public from exposure to injury from the work.

21.2.18. Scaffold

A safe means of access must be provided for any work to be carried out at a height greater
than 2 meters above ground. If a suitable permanent access is not available, a well-designed,
erected, inspected and maintained scaffold will provide a safe means of access and safe
working areas. Additionally, safe access to scaffold work platforms by ladder must be provided.
All scaffoldings shall be constructed in accordance with B.S 5973 Code of Practice for Access
and Working Scaffolds and Special Scaffold Structures in Steel or its equivalent.

All scaffolding materials and components shall be as follows:

a. Scaffold tubes All tubes must be galvanized steel 48.3mm OD and wall thickness 4mm
comply to BS 1139 Part 1, 1982 and free from cracks, splits or excessive corrosion and straight.
Black steel or aluminum scaffold not allowed in offshore.

b. Coupling and fittings They must be of sound construction, comply with BS 1139, Part 2. Do
not mix tubular and fittings of different standards.

c. Board or decking All timber scaffold boards shall meet the international standards.

d. Ladders (If Applicable) Ladders shall meet BS 1129:1982.

e. Frame or tubular scaffold Only proprietary steel frame or tubular scaffold of sound design
and construction are allowed as per manufacturer specification.

f. Inspection (If Applicable) A scaffold inspector shall inspect all scaffold material. Any scaffold
above 40 meters must be designed and endorsed by a professional structural engineer and
forward to DOSH.

g. Erection Scaffolds must only be erected, altered or dismantled by competent scaffolder
under supervision of a charge and scaffolder. All inspection of any scaffold shall be done by a
scaffold inspector.

21.2.19. Camp Site

The Contractor shall construct and operate the camp in accordance to the following
requirements:

- Air-condition rooms

- Electrical equipment and wiring to safety standard
- Smoking in bedrooms prohibited

- All fuel lines are properly connected

- Smoke detectors in rooms

- Fire extinguishers at strategic locations

- Evacuation procedures posted
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21.2.20. Office
The Contractor shall maintain comfortable working condition in office as follows:

- Temp 20-26 deg C

- Humidity 40-60%

- Adequate ventilation

- No smoking policy

- Photo copy placed away from personnel work stations

- Adequate lighting comfortable to the eyes at 400 lux

- Recommend white ceiling

- Colorful posters/picture on walls

- Office space at 6.25 sq. m per work station

- Welfare facilities e.g. toilet, eating area

- Cleaning daily

- Clear passage ways, remove tripping hazards

- Emergency plans for evacuation

- Ensure car park well-lit and control of vehicle movement
- Office chairs with 5 wheels and adjustable seat height and back rest
- Reduce VDU screen glare

- Frequent breaks for key board operator

- Gentle stretching exercise before work and after lunch

- Keep first aid box

21.2.21. Storage/Warehouse

The Contractor shall ensure an acceptable means for storing of material, chemical and fuel on
sites. The requirements for storing of materials shall also include the following:

- Construction material shall be stored at the designated on site location

- Written procedures on handling and disposal for all material must be made available

- Good housekeeping must be practiced at all storage sites

- Storage areas must be located away from vehicular traffic at areas

- Storage floors and bins shall be labeled and constructed to safely support the loads that are
to be imposed upon them with a posted appropriate maximum safe load limits provided

- Storage buildings and warehouses must be provided with an approved lighting, well ventilated
and constructed with a fire resistance or explosion proof facilities where appropriate for the
chemicals or fuel stored.

- Welding, cutting or any other operations that create sparks must be prohibited inside a
warehouse or near the flammable/combustible material storage yards

- Adequate number of fire extinguishers of appropriate type shall be made available at all
storage areas and warehouses.

- All personnel shall wear approved hard hats while in storage areas. -

- Flammable and combustible liquids shall be stored separately preferably in storage‘bundmgs
- Storage rooms shall be constructed to meet the required fire-resistant rating for their use

- Approved safety cans/cabinets shall be used to store and transfer flammable and combustible

liquids, with the name of the material clearly stamped _
ﬁ\;b!e and combustible

- “No Smoking” signs shall be posted at storage areas involving flam e

liquids S gV
SO ok
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21.2.22. Explosives

The Contractor shall ensure that every reasonable precaution will be taken to ensure that
Contractor’'s personnel dealing with the explosives observe recognized industry regulations in
the correct transportation, storage and usage of explosives. Similar precautions must be
exercised when dealing with other potentially hazardous sources e.g. flammable substances.
The Contractor shall obtain all relevant permits and comply with the regulatory requirements
for the use of explosives.

21.2.23. Transportation

Whether by land, sea or air, the Contractor is obliged to follow recognized industry guidelines
for the safe transport of personnel and equipment.

21.2.24. Lifting

All cranes supplied by the Contractor shall be tested before going into service and witnessed
by the Engineer and a competent person. All associated lifting equipment shall be inspected.
The Contractor shall maintain cranes in a safe condition and make repair or replace unsafe
crane for works. Should there be any doubt to the safety of the crane, the Contractor may be
required to perform load test at the Contractor’s cost. A colour coding shall be used to identify
inspected lifting appliance. The Contractor shall seek approval from the Engineer on any heavy
lifting of 15 tons and above. The Contractor is responsible for ensuring that a competent,
authorised worker operates any lifting device and that a signaler is designated to signal the
operator as necessary to properly place and control the loads. Prior to performing any lift, the
operator shall determine the weight of the object being lifted and ensure that cables, lifting
device and any slings, wire rope, chains etc used in the lift are of a sufficient strength to support
the weight of the load. No worker shall be allowed under the load. Tag lines must be used to
guide and control the load where excessive movement is possible. A competent worker shall
inspect all wire rope, chains, and slings prior to performing any lift. Record of inspection shall
be kept for the Engineer’s review. During winch or tow, all personnel must be clear of the ‘whip
area’ of cable under tension

21.2.25. Heavy Machinery

All Contractor's vehicles on any worksite must have proper insurance, be in safe operating
condition. They must be operated by a competent, properly licensed operator. It shall be
operated in a safe manner and a speed suited to the terrain and weather condition. All cranes,
stringing trucks, heavy and tracked equipment and machinery, welding rigs and all vehicles
except passenger vehicles must be fitted with reverse alarms. Any vehicle with restricted vision
shall not operate in the vicinity of workers, except under the direction of a designated worker
who is in a position to see that the way is clear and safe.

21.2.26. Security

The Contractor shall provide adequate number of security personnel ghdsecurity me:flsures to
safeguard the worksite from any threat, damage or theft of properties The _optractor gecurlty
personnel shall be equipped with communication equipienkanda &fefsantact police and
Cowadar{lasy ela
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other emergency units as required. The Contractor shall provide shelter, facilities and amenities
to enable such functions or duties to be performed properly and to the satisfaction of safety
officer.

21.2.27, Drugs and Alcohol

The use, sale, dispensing or possession of drugs, narcotics and alcoholic beverages is
prohibited on the location and at any place where the work is performed

The Contractor shall ensure that its personnel do not at any time, during the performance of
the work, partake, brought onto the worksite, or be under the influence of any alcoholic liquor,
drug or other intoxicating substance. This prohibition also covers all legal or prescription drug
which may impair an employee’s ability to perform his job safely. Employees who are caught
using or in possession of drugs, on the job site shall be discharged. The Employer reserves
the right to randomly require the Contractor’'s employee, to undergo drug test at any time. Drugs
test may be used in the event of accident investigation. The Contractor undertakes that each
and every person engaged by it or on its behalf to perform any element of the work (including
Sub-Contractor) shall be advised of the local laws relating to the importation and/ or possession
of drugs.

21.2.28. Statistics Board

The Contractor is required to install a Loss Production Scoreboard to highlight
achievement/milestone for safe working hours of employees. The Contractor shall install the
above at each site office. The Loss Production Scoreboard shall be of acceptable material and
shall contain the following information as a minimum (in English and Urdu):

Name of CONTRACTOR

Date Start of Work.

Safety Target without LTA (Manhours, Year)
Best Record Achieved (Manhours, Year)
Current Manhours Achieved (Manhours, Year)
Date of Last Loss Time Accident

Total Number of Loss Time Accidents

All lettering in the Safety Scoreboard shall be of suitable sizes and shall be visible from at least
10 meters distance.

21.2.29. Safety Induction

The Contractor shall implement a safety induction for the site. The Contractor shall identify its
employees who will be required to attend the safety induction program. The induction briefing
shall be applicable to all employees and subcontractor's employees. Briefing shall be done at
site prior to the commencing of the construction activities. Each worker who has attended and
completed the safety induction program shall be issued with a sticker to indicate that he has
completed the safety induction course. The sticker shall be displayed on the safety hat_ and
worn at site. 21.2.30. Toolbox HSE Meeting The Contracto ensure that his. appointed
works supervisor hold ‘tool box' safety meeting for about 5- tes Qaily or prior to each
shift. Specific topics shall include hazards relevant to curre review of accidents and
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near mjsses and deficiencies and any new equipment or machinery. The Contractor shall
maintain records of attendance and submit to the Engineer as and when required.

21.2.31. HSE Meetings

The Contractor shall form a Safety Committee at work site and shall hold regular meetings,
minimum monthly to create and maintain an active interest in safety. The meeting shall be
attended by the Contractor management and workers representatives and chaired by the
Engineer's Representative. Minutes of meeting shall be distributed to all attendees.

21.2.32. Working at Height

When working at height more than 7.5 meters, the Contractor shall provide suitable safety nets,
which extends 2.5 meters beyond the edge of work level. The nets shall be sufficiently
anchored using steel hooks or shackle. The net shall be inspected daily. If nets are impractical,
the Contractor shall provide to the workers fall protection devices such as belts, harness etc.
Fall protection is required when working above 3 meters. Personnel using fall protection shall
be instructed on its use.

21.2.33. Air hose
Air hose should not be used to clean any part of the body or clothing or use to blow off dirt on
the floor. 2

1.2.34. Safety Inspection/Audits

Prior to commencement of works, the Contractor is required to inspect the worksite and
equipment involved to ensure that works will be performed under safe conditions. In addition,
the Contractor shall maintain and perform continuous safety inspection throughout the works
and shall promptly implement all recommendations made pursuant to the said inspection. The
Employer/Engineer shall have the right to conduct its own safety audit/Inspection at the
worksite. The Contractor shall comply with all recommendations arising from such
audit/Inspection.

21.2.35. Safety Performance Target

The Contractor shall implement and establish a safety management award program to
recognize the achievement and milestone for safe working performance for its employees.
212 36. Abrasive Wheels The Contractor shall ensure that safety protection in the form of
goggles and /or shields are provided and utilized by the personnel working with grinding
machines and abrasive wheels. When changing discs on a portable grinder it is imperative that
a suitable replacement disc is fitted and placed in the correct manner. The Contractor shall
ensure only trained and competent personnel are permitted to carry out this task.

21.2.37. CONTRACTOR HSE Performance Reports

The Contractor shall compile and maintain HSE performance records peﬂqining to its work.
These records shall be updated and submitted to the Engineer’s representative monthly or as

and when required. |

21.2.38. CONTRACTOR Training Records

Gwadar-
Livelinoods

a3
Project. G
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The Contractor shall provide adequate training to all its personnel to ensure that they have
sufficient knowledge and skill to undertake assigned tasks. The Contractor’s training records
shall be maintained and controlled.

21.2.39. Job Safety Analysis (JSA)

Prior to performance of works, the Contractor shall implement JSA as a safety precaution to
eliminate or guard against hazards on a specified job. The JSA methodology shall include the
following:

« Study the job and develop basic job steps

+ Identify the hazards on each job step

« Identify the safety precautions to be taken against each job step

® Record the JSA and inform all workers of the hazards and precautions to be

taken.
21.2.40. Incident Notifications and Investigation

The Contractor shall develop an accident/incident reporting system. Any hazardous incident
involving the Employer, the Engineer, the Contractor’'s or any third-party personnel, plant or
equipment, shall be immediately reported to the Engineer, irrespective of whether there is injury
to personnel or damage to plant or equipment. All incidents that result in or have the potential
to cause serious injuries or property damage must be suitably investigated by the Contractor
and reported to the Engineer. The Contractor shall keep a copy of the report at site. The
Contractor is required to investigate and report major accident to the concerned government
department in accordance with the regulatory requirements. The investigation and report shall
not preclude any similar investigations and reports required by the governmental authority in
accordance with any relevant laws and regulations and maybe handled concurrently with them.
Upon completion of the work under the contract and/or on an annual basis, whichever is more
frequent, the Contractor shall prepare a summary report of its HSE performance together with
an accident statistic.

21.2.41. Use of Public Road
The Contractor shall keep public roads free from its debris due to vehicle movement to and

from site. The Contractor shall provide washing facilities at site to clean vehicle tyres. In the
event of spillage onto the road, the Contractor shall undertake the cleaning at its own cost.

1 | Safety Glasses | Frame: Wide vision, clear plastic eye shield with side |
‘ | protection which can be worn over spectacles ‘
|
Lenses: Clear polycarbonate affording BS2092
Grade 2 impact protection

‘ | ‘ Marking: all eye shields shall be appropriately and
| ' distinctly stamped with the authentic trademarks of
‘ i ' the Manufacturer's monogram and standards.

Accessories: Neck strap only
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' Certificate: Manufacture's Certificate of compliance |
to standards.

ANSI Z 87.1-1979

ANSI ZZ 87.1-1979

AS 1337-1981

BS 2092, BS1542, BS679,
| DIN 4646/58211

' Safety Shoes For

2 Hazard control: Crush from heavy objects (steel toe),
general use  Cuts and Puncture, Slip (oil resistant sole), Trip & '
' Fall and Electrocution.
ANSI Z 41.1-1967
AS 2210
EN 345 |
- For chemical use | Hazard control: Crush from heavy objects(steel toe),
'I Slip(oil resistant sole), Trip & Fall and Chemical
contact BS 1870/3 , DIN 4843
3. | Coverall One-piece coveral, Long Sleeve. Flameffire
retardant material Nomex |1l A (DuPont Product)
Weight : min 150 gm/m2
| _ ) Colour : Dark Green 3 -
4. | Hand Protection All types of gloves, cotton, leather or PVC
' Cotton Glove conforming to BS 1651 are acceptable.
Leather Cotton | Knitted Cuffs, palm, thumb and forefinger with anti-
Glove slip, PVC Dots. Overall length 250mm
PVC Glove Cotton drill knitted cuffs with chrome leather palm.
Overall length 250mm
PVC over knit cotton interlock standard weight and |
_ s smooth surface. Length 400 mm.
5. | Hearing Protection | Adjustable all-purpose headbands
Ear muff BS 6344, ANSI S 3.19
Era muff on helmet | Adjustable BS 6344, ANSI S 3.19
Ear plug/insert Expandable Foam, Non -toxic and Nonirritant
| ANSI Z 24.22 ANSI s 3.19-74 BS 5108, ISO 4869
6. | Head Protection Peak type, Chemical resistance complete with hot
press branding adjustable headband, Clip and
Elastic chin straps
Material: ABS (Acrylic Butadiene Styrene Added with
Nitrile)
ANSI Z 89.2-71, ANSI Z 89.1-86 class B, AS 1808-
| 81 BS 5240, DIN4840
7. | Eyelface Goggles with hooded ventilation -
| Protection in combination with safety glasses
| Chemical splash | ANSI Z87.1-68
goggle —
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‘— 1
| | Face shield

Welding goggles

Face shield Goggles or Safety glasses - 1,3, 4, 5 (for |
severe exposure face shield — 9)

ANSI Z 89.1

Welding goggles with tinted lenses 6, 7, 8 (for severe
exposure face shield - 9)

ANSI Z 87.1-68, ANSI Z 87.1-79 '

8. | Safety
Harness/lifebelt

The harnesses shall be constructed of shock-
absorbing material e.g. Webbing manufactured from
synthetic fiber. Similar, safety lanyards shall also be
of synthetic fibers e.g. Polyamide, nylon or polyester.

To reduce possible injuries to the users from
decelerating forces, safety harnesses, the leg and
shoulder load-carrying straps at least 38mm (1.5
inches) wide.

Each safety harness must be provided with one or
more Drings suitably positioned for attachment to a
safety lanyard. They shall withstand a 5000 Ib (2300
kg) force without breaking or cracking. Buckles
should be of a universal-friction type. Harnesses with
load-bearing single-insertion type buckles are not
permitted. Snap hooks for safety lanyards shall be of
the self-closing type and shall be designed so that
disengagement of each of the latches requires a
deliberate action. All harnesses and safety lanyards
shall carry test certificates or certificates of
compliance to the standards to which they are
manufactured. Two types of safety harnesses are
recommended, and they are classified according to
their interded use:- Chest Harness - Class Il Body |
Harness - Class Ill AS1891, BS1397, MS707, LS
954-lanyard

'9 | Personal floatation
Devices(PFD’s)

| | Life Jacket

Work Vest

It is intended as an aid to turn an unconscious person
in the water from a face down position to a vertical
and slightly backward position which greatly

increases the chance of survival.
Type 1 PFD USGC(US Coast Guard)

It is intended as an aid to floatation should the wearer
fall into the water.
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10. | Breathing
| Apparatus B
11. | Self-contain
Breathing

| Apparatus

BS 4667, NIOSH

'NIOSH, ANSI, AS, BS

‘dust, vapors, etc.

12. | Other Respirator
for protection from |

BS 2091, NISOH, EN 149

13. | Fire Fighting Suits

NFPA 1971. NBSIR 75, US OSHA CFR 1010 VOL |

45

21.3. MEASUREMENT AND PAYMENT

The work under this SP-21 (Health & Safety) shall neither be measured nor be paid separately.
The cost incurred in this respect shall be deemed to have been included in other items of work.
In case of failure of the contractor to comply with all or any provision(s) of this SP-21, the
damage(s) caused shall be attributable towards the Contractor, and the Engineer shall assess
the amount of such damage(s) which shall be deducted from the monies due or to become due

to the Contractor.
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Section IX. Drawings

Drawings are attached.
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Section X. Bill of Quantities OR Activity Schedule

FEEQS are attached

[in a_ddiﬁon, _r'f dayworks are foreseen, then indicative quantities of labour, materials and
equipment time must be filled in the following dayworks schedules by the employer. They are
to be priced by the bidder.]

Dayworks
[If applicable insert here 3 Dayworks Tables for a) Labour, b) Materials and ¢) Equipment ]

Schedule of Dayworks Rates: Materials

— —————— T T
m—— E— e S— S——

o e Y - 7 = O L =~

: — — N — ———
— m T

“Subtotal |

i Allow percent® of subtotal for contractor’s overhead, Fro
| profitetc. e T el s 8
_____ S M ~ R I i I
; : Total for dayworks: materials |
| | (carried forward to dayworks summary, p. ) |

a. To be entered by the bidder.

Schedule of Dayworks Rates: Labour

N ; Nominal Extended
Item no. Description | Unit quantity Rate 4 ——
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Schedule of Dayworks Rates: Contractor’s Equipment

Item no. Description Extended
(hours) | rentalrate | amount
L N R —
| Allow _ percent® of Suktotal for
Contractor's overhead, profit, etc. | | | |
?H:f'otal for dayworks: contractor’s equipment'" B
_(carried forward to Dayworks Summary, p. ) == |

a. To be entered by the bidder

Dayworks Summary

Amount®

1. Total for dayworks: Labour

' 2. Total for dayworks: Materials

' Total for dayworks (Provisional Sum)
‘ (carried forward to Bid Summary, p. )

a. The employer should insert local currency unit
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Section XI (A). Notice of Intent to Award

“This is nof a notification of award or letter of acceptance. The employer intends to contract |
to be formed with this notice.

[letterhead paper of the emplo yer]

[ Insert project logo (if |
existing)

For the attention of the bidder's authorized representative

Name: [insert authorized representative 's name]

Address: [insert authorized representative’s address]

Telephone/Fax numbers: [insert authorized representative’s telephone/fax numbers]

Email Address: [insert authorized representative’s email address]

DATE OF TRANSMISSION: [insert date]
Procuring entity: [insert the name of the procuring entity]
Procurement title: [insert]

Ref no: [insert]

This notice of intent to award (NOITA) notifies you of our decision to award the above contract to
[insert the successful bidder].

Please note that this notice does not constitute any contract between the procuring entity and the
bidder and neither establishes any legal rights or obligations for the procuring entity or bidder.
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[IMPORTANT: provide the results of the evaluation and th j i ;
applicable] in this NOITA]. e prices of each bidder [if

[insert name] [insert points] [insert bid price] [insert evaluated
price]

[insert name] [insert points] finsert bid price] [insert evaluated
price]

[insert name] [insert points] [insert bid price] finsert evaluated
price]

[insert name] [insert points] [insert bid price] [insert evaluated
price]

[insert name] [insert points] [insert bid price] [insert evaluated
price]

If your bid has not been successful, you may request a debriefing in relation to the results of the
evaluation of your bid. If you decide to request a debriefing, your written request must be made within
[insert number of stated in the bidding document and see the module M1 on debriefs in the IFAD
Procurement Handbook for more information] business days of receipt of this NOITA.

If your request for a debriefing is received within the deadline above, we will provide the debriefing
within [insert number stated in the bidding document and see the module M1 on debriefs in the IFAD
Procurement Handbook for more information] business days of receipt of your request.

The debriefing may be in writing, by video conference call or in person. We shall promptly advise you
in writing how the debriefing will take place and confirm the date and time.

The period within which you can protest the procurement proceedings lasts [insert number stated in
the bidding document and see the module M2 on protests in the IFAD Procurement Handbook for
more information] business days after the date of transmission of this NOITA.

Yours sincerely,

Authorised Official
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Section Xl (B). Letter of Acceptance

‘ Notes on standard form of letter of ac:ceptahb?a

‘ The letter of acceptance will be the basis for formation of the contract as described in

' clauses 35.1 of the Instructions to Bidders. This standard form of letter of acceptance is
'\ included for information at the bidding stage and shall be filled in and sent to the successful |
bidder only after evaluation of bids has been completed.

[letterhead paper of the employer]

[date]

To:

[name of the contractor]

[address of the contractor]
This is to notify you that your bid dated for the execution of the

[name of the contract and identification number, as given in the

SCC] for the Contract Price of ( ) [amount in
numbers and words] , as corrected and modified in accordance

with the instruction to bidders, is hereby accepted by the employer.

You are hereby instructed to proceed with the execution of the said works in accordance with
the contract documents.

Authorized Signature:

Name and Title of Signatory:

Name of Agency:

Attachment: Contract Agreement
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Section XI (C). Contract Agreement

Th_e agreement should incorporate any corrections or modifications to the bid resulting from
' price corrections and price adjustment during the evaluation process as provided for the in |
| the Instructions to Bidders and any other agreement following award of the contract. |

Contract Agreement

This Agreement, made the day of 202

, between

[name and address of employer] (hereinafter called “the employer”) and

[name and address of contractor] (hereinafter called “the contractor”) of the other part.

Whereas the employer is desirous that the contractor execute

[name and identification number of contract] (hereinafter called “the works”) and the employer
has accepted the bid by the contractor for the execution and completion of such works and

the remedying of any defects therein.
Now with this agreement witnesseth as follow:

1. In this agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to, and
they shall be deemed to form and be read and construed as part of this agreement.

2. The following documents shall be deemed to form and be read and construed as part of
the agreement and shall have the order of precedence as listed below:

a. Agreement,

b. Letter of acceptance
c. Contractor's letter of bid
d. Special conditions of contract- SCC \
e General conditions of contract-GCC
f. Specifications Infractn \
IntraSTRiGTU e o QTE:?Q?"" 108
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3.

4.

for and on behalf of the Employer

g. Drawings
h. Bills of quantities (or activity schedules), and
i. Any other documents listed in the SCC as forming part of the contract.

In consideration of the payments to be made by the employer to the contractor as
specified in the letter of acceptance, the contractor hereby covenants with the employer to
execute the works and to remedy defects therein in conformity in all respects with the
provisions of the contract.

The employer hereby covenants to pay the contractor in consideration of the execution
and completion of the works and the remedying of defects therein, the contract price or
such other sum as may become payable under the provisions of the contract at the times
and in the manner prescribed by the contract.

IN WITNESS whereof the parties hereto have caused this agreement to be executed in
accordance with the laws of . . . .. [name of the borrowing country]. . . . . on the day,
month and year specified above.

Signed by: Signed by:

for and on behalf the Contractor

in the
presence of:

Witness, Name, Signature, Address, Date
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Section Xl (D). Bank Guarantee Form for Advance Payment

' This sample of advance payment guarantee is for information only. Bidders should not
‘ complete the form at this time as only the successful bidder will be required to provide the
advance payment quarantee.

To: [name and address of employer]
[name and procurement number of contract]

Gentlemen:

In accordance with the provisions of the conditions of contract, clause 24 “Advance” of the
above-mentioned contract, [name and address of contractor] (hereinafter called “the
contractor”) shall deposit with [name of employer] a bank guarantee to guarantee his proper
and faithful performance under the said clause of the contract in an amount of famount of
guarantee] [amount in words].®

We, the [bank or financial institution], as instructed by the contractor, agree unconditionally
and irrevocably to guarantee as primary obligator and not as surety merely, the payment to
[name of employer] on his first demand without whatsoever right of objection on our part and
without his first claim to the contractor, in the amount not exceeding [amount of guarantee]
[amount in words].

We further agree that no change or addition to or other modification of the terms of the
contract or of works to be performed thereunder or of any of the contract documents which
may be made between [name of employer] and the contractor, shall in any way release us
from any liability under this guarantee, and we hereby waive notice of any such change,
addition, or modification.

This guarantee shall remain valid and in full effect from the date of the advance payment
under the contract until [name of employer] receives full repayment of the same amount from
the contractor.

This guarantee is subject to the Uniform Rules for Demand Guarantees, 201 0 Revisior_l, ICC
Publication No. 758, except that the supporting statement requirement of Article 15(a) is
hereby excluded and as may otherwise be stated above.

Yours truly,

Signature and seal:

Name of Bank:

Address:

Date:

5 An amount is to be inserted by the Bank or Financial Institution representing the amouni o the Advance ;
Payment, and denominated either in the currency(ies) of the Advance Payment as specified in the Contract, or
in a freely convertible currency acceptable to the Employer.
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Section Xl (E). Performance Security Form

To: [name of employer]

WHEREAS [name of contractor] (hereinafter called “the contractor”) has undertaken, in
pursuance of contract No. [reference number of the contract] dated [insert contract date] to
supply [description of works] (hereinafter called “the contract”).

AND WHEREAS it has been stipulated by you in the said contract that the contractor shall
furnish you with a bank guarantee by a reputable bank for the sum specified therein as
security for compliance with the contractor’s performance obligations in accordance with the
contract.

AND WHEREAS we have agreed to give the contractor a guarantee:

THEREFORE WE hereby affirm that we are guarantors and responsible to you, on behalf of
the contractor, up to a total of famount of the guarantee in words and figures], and we
undertake to pay you, upon your first written demand declaring the contractor to be in default
under the contract and without cavil or argument, any sum or sums within the limits of
[amount of guarantee] as aforesaid, without your needing to prove or to show grounds or
reasons for your demand or the sum specified therein.

This guarantee is valid until the __dayof 20 .

This guarantee is subject to the Uniform Rules for Demand Guarantees, 2010 Revision, ICC
Publication No. 758, except that the supporting statement requirement of Article 15(a) is
hereby excluded and as may otherwise be stated above.

Signature and seal of the guarantors

[name of bank or financial institution]

[address]
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Section Xl (F). Self-Certification Form

This self-certification form is to be completed by the contractor. The contractor shall submit the
completed form together with the signed contract agreement to [insert name of procuring
entity]. Instructions for completing this form are provided below.

Full legal name of contractor:

' Full legal name of contractor's legal
' representative and position:

Full name and number of contract:

Project with which contract was
signed:

Country:
Date: -

| hereby certify that | am the authorized representative of [name of the contractor], as well as
that the information provided herein is true and accurate in all material respects and understand
that any material misstatement, misrepresentation or failure to provide the information
requested in this self-certification may result in sanctions and remedies, including the
suspension or termination of the contract between the contractor and the procuring entity, as
well as the permanent ineligibility to participate in IFAD-financed and/or IFAD-managed
activities and operations, in accordance with the IFAD Procurement Guidelines, the IFAD
Procurement Handbook and other applicable IFAD policies and procedures, including IFAD’s
Policy on Preventing Fraud and Corruption in its Activities and Operations (accessible
at www.ifad.org/anticorruption policy) and its Policy on Preventing and Responding to
Sexual Harassment, Sexual Exploitation and Abuse (accessible at
https://www.ifad.org/en/document-detail/asset/40738506).

Authorized Signature: Date:

Printed Name of Signatory:
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' O The contractor certifies that itself, including its director(s), partner(s), proprietor(s), key '
personnel, agents, sub-consultants, sub-contractors, consortium and joint venture partners
have NOT engaged in fraudulent, corrupt, collusive, coercive or obstructive practices, in
connection with the present procurement process and this contract.

O The contractor declares that the following criminal convictions, administrative sanctions
(including debarments under the Agreement for Mutual Enforcement of Debarment Decisions or
the "Cross-Debarment Agreement")® and/or temporary suspensions have been imposed on the |
contractor and/or any of its directors, partners, proprietors, key personnel, agents, sub-
consultants, sub-contractors, consortium and joint venture partners:

| T # B ol |

If no eriminal convictions, administrative sanctions or temporary suspensions have been
imposed, indicate “none”.

O The contractor certifies that its director(s), proprietor(s), and personnel, and the personnel of
its agents, sub-consultants, sub-contractors, consortium and joint venture partners are NOT
subject to a criminal conviction, administrative sanctions or investigations for incidents of
sexual harassment and sexual exploitation and abuse. |

O The contractor certifies that itself its proprietor(s), agents, sub-consultants, sub-contractors,
consortium and joint venture partners have NO actual, potential or reasonably perceived conflicts
of interest and specifically that they: '

O Do not have any actual or potential, and do not reasonably appear to have, at least one
controlling partner in common with one or more other parties in the bidding process or the
execution of the contract ;

O Do not have any actual or potential, and do not reasonably appear to have the same
legal representative as another bidder for purposes of this bid or execution of the
contract;

O Do not have any actual or potential, and do not reasonably appear to have a
relationship, directly or through common third parties, that puts them in a position to have
access to undue or undisclosed information about or influence over the bid process a!nd
the execution of the contract, or influence the decisions of the procuring entity regarding
the selection process for this procurement or during the execution of the contract;

O Do not participate and do not potentially or reasonably appear to participate in more than
one bid in this process; anc|
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@ Do not have any actual or potential, and do not reasonably appear to have, a business or
family relationship with, a member of the procuring entity’s board of directors or its
personnel , the Fund or its personnel, or any other individual that was, has been or might
reasonably be directly or indirectly involved in any part of (i) the preparation of the bidding
document, (ii) the selection process for this procurement, or (iii) execution of the contract,
unless the actual, potential or reasonably conflict sternming from this relationship has been
explicitly authorized by the Fund in writing.

|
O [To be completed only if the previous boxes were not checked] |

The contractor declares the following actual, potential or reasonably perceived conflicts of |
interest, that may affect, or might reasonably be perceived by others to affect, impartiality
in any matter relevant to the procurement process, including the selection process and the
execution of the contract, with the understanding and acceptance that any action upon ‘
this disclosure shall be entirely under the Fund'’s discretion:

[provide detailed description of any actual, potential or reasonably perceived conflicts of
interest including their nature and the personnel, proprietor(s), agents, sub-consuitants,
‘ sub-contractors, consortium or joint venture partners affected.]

‘ Q@ The contractor certifies that NO gratuities, fees, commissions, gifts or anything else of value, other
than those shown in the bid, have been paid or exchanged or are to be paid or exchanged with
respect to the present procurement process and this contract.

OR

O [To be completed only if the previous box was not checked]
The contractor declares that the following gratuities, fees, commissions, gifts or anything else of
value have been exchanged, paid or are to be exchanged or paid with respect to the present
procurement process and this contract: '

- [Name of Recipient/Address/Date/Reason/Amount]
- [Name of Recipient/Address/Date/Reason/Amount]

O The contractor acknowledges and accepts to notify the procuring entity in the event of any
material change in connection with this self-certification form throughout the duration of the

contract.

\a

mﬂa'-""“g?r- @S0t

w292’ . suf o
: The Cross-Debarment Agreement was entered into by the World Bank Group, the lq g;:,_&iheﬁchn Deyelopment Bank, the
African Development Bank, the Asian Development 8ank and the European Bank fbr ecquﬂuétlon and Development,
additional information may be located at: http://crossdebarment org/. -
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Instructions for completing the self-certification form

The World Bank listing of ineligible firms and individuals is a searchable database that returns
a positive or negative search results page upon submission of a name to be searched, in order
to document the eligibility.

The contractor should print out, date, and attach the results page(s) to the self-
certification form, which should read, “no matching records found”.

If (a) record(s) has/have been found — i.e. the results page(s) shows one or more individuals
or entities, including the contractor itself are ineligible for contracts of the World Bank on the
grounds of “cross-debarment”, the contractor should provide a detailed account of these
sanctions and their duration as applicable or notify the procuring entity and in case the
contractor believes the finding is a “false positive”.

The procuring entity will determine whether to proceed with the contract or allow the contractor
to make a substitution. This determination will be made on a case by case basis and will require
approval by IFAD regardless of the estimated value of the proposed contract.

All of these documents must be retained by the contractor as part of the overall record of the
contract with the procuring entity for the duration of the contract and for a minimum period of
three years following the completion of the contract.
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Section XI (G). Revised IFAD Policy on Preventing Fraud and
Corruption in its Activities and Operations

l. Introduction

1. The Fund recognizes that the prevention and mitigation of fraud and corruption in its
activities and operations are core components of its development mandate and
fiduciary duties. The Fund does not tolerate the diversion or waste of its resources
through the practices defined in paragraph 6 below.

2. The objective of this policy is to establish the general principles, responsibilities and
procedures to be applied by the Fund in preventing and addressing prohibited
practices in its activities and operations.

3. This policy takes effect on the date of its issuance. It supersedes and replaces the
IFAD Policy on Preventing Fraud and Corruption in its Activities and Operations (EB
2005/85/R.5/Rev.1) dated 24 November 2005.

Il. Policy

A. General principles

4. The Fund has no tolerance towards prohibited practices in its activities and operations.
All individuals and entities listed in paragraph 7 below must take appropriate action to
prevent, mitigate and combat prohibited practices when participating in an IFAD-
financed and/or IFAD-managed operation or activity.

5 The Fund endeavours to ensure that individuals and entities that help to prevent or
report, in good faith, allegations of prohibited practices are protected against retaliation
and to protect individuals and entities that are the subject of unfair or malicious
allegations.

B. Prohibited practices

6. The following practices are considered to be prohibited practices when engaged in
connection with an IFAD-financed and/or IFAD-managed operation or activity:

(a) A “corrupt practice” is the offering, giving, receiving or soliciting, directly or
indirectly, of anything of value in order to improperly influence the actions of
another party;

(b) A “fraudulent practice” is any act or omission, including a misrepresentation, that'
knowingly or recklessly misleads, or attempts to mislead, a party in order to obtain
a financial or other benefit or to avoid an obligation;

(c) A “collusive practice” is an arrangement between two or more parties _designed to
achieve an improper purpose, including improperly influencing the actions of
another party;

(d) A “coercive practice” is impairing or harming, or threatening to impaiKor harm,
directly or indirectly, any party or the property of the party in order t© improperly
influence the actions of that or another party;
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C. Scope

An “obstructive practice” is: (i) deliberately destroying, falsifying, altering or
concealing evidence that may be material to an investigation by the Fund or
making false statements to investigators in order to materially impede an
investigation by the Fund; (ii) threatening, harassing or intimidating any party in
order to prevent that party from disclosing its knowledge of matters relevant to an
investigation by the Fund or from pursuing such an investigation; and/or (iii) the
commission of any act intended to materially impede the exercise of the Fund'’s
contractual rights of audit, inspection and access to information.

7. This policy applies to all IFAD-financed and/or IFAD-managed operations and
activities and to the following individuals and entities:

(@)
(b)
(c)

(d)

(e)

IFAD staff and other persons working for IFAD as non-staff personnel (“IFAD
staff and non-staff personnel”);

Individuals and entities holding a commercial contract with the Fund and any of
their agents or personnel (“vendors”);

Public entities receiving IFAD financing or financing managed by the Fund and any
of their agents or personnel (“government recipients”) and private entities receiving
IFAD financing or financing managed by the Fund and any of their agents or
personnel (“non-government recipients”) (all collectively referred to as

“recipients”); and

Individuals and entities, other than those referred to above, that receive, apply to
receive, are responsible for the deposit or transfer of, or take or influence
decisions regarding the use of proceeds from IFAD financing or financing
managed by the Fund, including, but not limited to, implementing partners, service
providers, contractors, suppliers, subcontractors, sub- suppliers, bidders,
consultants and any of their agents or personnel. (All such individuals and entities
are collectively referred to as “third parties”.)

D. Responsibilities

(i) Responsibilities of the Fund

8. The Fund endeavours to prevent, mitigate and combat prohibited practices in its
operations and activities. This may include adopting and maintaining:

(@)
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Communication channels and a legal framework designed to ensure that this
policy is communicated to IFAD staff and non-staff personnel, vendors, recipients
and third parties and that it is reflected in procurement documents and contracts
relating to IFAD-financed and/or IFAD-managed activities and operations;

Fiduciary controls and supervisory processes designed to suppqrt adherence to
this policy by IFAD staff and non-staff personnel, vendors, recipients and third
parties;

Measures relating to the receipt of confidential complaints, whistle-blower
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(d) Measures designed to ensure that the Fund can report individuals and entities that
have been found to have engaged in prohibited practices to other multilateral
organizations which may be exposed to similar actions by the same individuals
and entities and to local authorities in cases where local laws may have been
violated.

(ii) Responsibilities of IFAD staff and non-staff personnel, vendors and third parties

9. When participating in an IFAD-financed and/or IFAD-managed operation or activity,
IFAD staff and non-staff personnel, vendors and third parties will:

(a) Refrain from engaging in prohibited practices;

(b) Participate in due diligence checks and disclose, as required, information relating to
themselves or any of their key personnel concerning relevant criminal convictions,
administrative sanctions and/or temporary suspensions; information concerning
agents engaged in connection with a procurement process or contract, including the
commissions or fees paid or to be paid; and information concerning any actual or
potential conflicts of interest in connection with a procurement process or the
execution of a contract;

(c) Promptly report to the Fund any allegations or other indications of prohibited
practices that come to their attention by virtue of their involvement in an IFAD-
financed and/or IFAD-managed operation or activity;

(d) Fully cooperate with any investigation conducted by the Fund, including by making
personnel available for interviews and providing full access to any and all accounts,
premises, documents and records (including electronic records) relating to the
relevant IFAD-financed and/or IFAD-managed operation or activity, and by having
such accounts, premises, documents and records audited and/or inspected by
auditors and/or investigators appointed by the Fund; and

(e) Maintain strict confidentiality regarding any and all information received as a
consequence of their participation in an IFAD investigation or sanctioning process.

10. When participating in an IFAD-financed and/or IFAD-managed operation or activity,
vendors and third parties will maintain all accounts, documents and records relating to
that operation or activity for an adequate period of time, as specified in the relevant
procurement documents or contract.

(iii) Responsibilities of recipients

11.When participating in an IFAD-financed and/or IFAD-managed operation or qctivity‘
recipients will take appropriate action to prevent, mitigate and combat prohibited
~__ practices. In particular, they will:

(a) Adopt appropriate fiduciary and administrative practices and inst@tution_al
arrangements in order to ensure that the proceeds of any IFAD financing or
financing managed by the Fund are used only for the purposes for which they

were provided;

(b) During selection processes and/or prior to entering into a contractual relation_ship
with a third party, conduct appropriate due diligence checks of the s_eiected bidder
or potential contractor, including by verifying whether the selected b_ldder or
potential contractor is publicly debarred by any of the IF|s that are signatories to

Section XI. Contract Forms 115

Gwadar Lasbela Livelihoods Support Project — GLLSP |I
Construction of B/T Road Sapat Road Lasbela
Ref. No: PP/2022-23/Works/03(1.3.2.5)




the Agreement for Mutual Enforcement of Debarment Decisions’ and, if so,
whether the debarment meets the requirements for mutual recognition under the
Agreement for Mutual Enforcement of Debarment Decisions;

(c) Take appropriate action to inform third parties and beneficiaries (defined as
“persons whom the Fund intends to serve through its grants and loans”) of the
present policy as well as the Fund’s confidential and secure e-mail address for the
receipt of complaints concerning prohibited practices:

(d) Include provisions in procurement documents and contracts with third parties
which:

(1) Require third parties to disclose, in the course of a procurement process
and any time thereafter, information relating to themselves or any of their
key personnel concerning relevant criminal convictions, administrative
sanctions and/or temporary suspensions; information concerning agents
engaged in connection with a procurement process or the execution of a
contract, including the commissions or fees paid or to be paid; and
information concerning any actual or potential conflicts of interest in
connection with a procurement process or the execution of a contract;

(ii) Require third parties to promptly report to the Fund any allegations or other
indications of prohibited practices that come to their attention by virtue of
their involvement in an IFAD-financed and/or IFAD-managed operation or
activity;

(iir) Inform third parties of the Fund'’s jurisdiction to investigate allegations and
other indications of prohibited practices and to impose sanctions on third
parties for such practices in connection with an IFAD-financed and/or IFAD-
managed operation or activity;

(iv) Require third parties to fully cooperate with any investigation conducted by
the Fund, including by making personnel available for interviews and by
providing full access to any and all accounts, premises, documents and
records (including electronic records) relating to the relevant IFAD- financed
and/or IFAD-managed operation or activity and to have such accounts,
premises, records and documents audited and/or inspected

(v) by auditors and/or investigators appointed by the Fund;

(vi) Require third parties to maintain all accounts, documents and recordg
relating to an IFAD-financed and/or IFAD-managed operation or activity for
an adequate period of time as agreed with the Fund;

(vii) Inform third parties of the Fund’s policy of unilaterally recognizing
debarments imposed by other IFls if such debarments meet the
requirements for mutual recognition under the Agreement for Mutual
Enforcement of Debarment Decisions; and

7 The Agreement for Mutual Enforcement of Debarment Decisions, dated 9 April 2010, was signed by five of the
leading IFls, namely, the African Development Bank Group, the Asian Development Bank, the European Bank
for Reconstruction and Development, the Inter-American Development Bank and the Worl r_1,k’(_3\re_up.
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(viil) Provgde for early contract termination or suspension by the recipient if such
termlnatl’on or suspension is required as a consequence of a temporary
suspension or sanction imposed or recognized by the Fund;

(e) Promptly inform the Fund of any allegations or other indications of Prohibited
Practices that come to their attention:

(f) Fully cooperate with any investigation conducted by the Fund, including by making
personnel available for interviews and by providing full access to any and all
accounts, premises, documents and records (including electronic records) relating
to the relevant IFAD-financed and/or IFAD-managed operation or activity and to
have such accounts, premises, documents and records audited and/or inspected
by auditors and/or investigators appointed by the Fund;

(g) Maintain all accounts, documents and records relating to an IFAD-financed and/or
IFAD-managed operation or activity for an adequate period of time, as specified in
the relevant financing agreement; and

(h) Maintain strict confidentiality regarding any and all information received as a
consequence of their participation in an IFAD investigation or sanctioning process.

12.Where the Fund finds that prohibited practices have occurred, recipients will: (a) Take
appropriate corrective measures in coordination with the Fund; and (b) Give full effect
to any temporary suspension or sanction imposed or recognized by the Fund, including
by not selecting a bidder, not entering into a contract or suspending or terminating a
contractual relationship.

13. Prior to the implementation of an IFAD-financed and/or IFAD-managed operation or
activity, government recipients will inform the Fund of the arrangements that they have
made for receiving and taking action in response to allegations of fraud and corruption
relating to the IFAD-financed and/or IFAD-managed operation or activity, including by
designating an independent and competent local authority to be responsible for
receiving, reviewing and investigating such allegations.

14.When participating in an IFAD-financed and/or IFAD-managed operation or activity,
government recipients will, in consultation with the Fund, take timely and appropriate
action to launch a local investigation into allegations and/or other indications of fraud
and corruption relating to the IFAD-financed and/or IFAD- managed operation or
activity; inform the Fund of the actions taken in any such investigation at such intervals
as may be agreed upon by the recipient and the Fund on a case-by-case basis; and,
upon the completion of such investigation, promptly share the findings and results
thereof, including the supporting evidence, with the Fund. Government recipients will
work with the Fund to coordinate any actions other than investigations that they may
wish to undertake in response to an alleged or otherwise indicated prohibited practice.

15. Government recipients are encouraged to have in place, in accordance with their laws
and regulations, effective whistle-blower protection measures and confidential reporting
channels in order to appropriately receive and address allegations of fraud and
corruption relating to IFAD-financed and/or IFAD-managed operations and activities.

E. Process
(i) Reporting
16.A designated confidential and secure e-mail address for the recei;fto\failegations of
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prohibited practices is available on the Fund's website.
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17.1n thg event of uncertainty as to whether or not an act or omission constitutes a
prohibited practice, the designated confidential and secure e-mail address may be
used to seek guidance.

18.The Fund treats all reported allegations with strict confidentiality. This means that the
Fund does not normally reveal the identity of a reporting party to anybody outside of
the investigative, sanctioning or disciplinary process without the consent of the
reporting party.

19. The Fund endeavours to provide protection from retaliation to any individuals or entities
that have helped prevent or have reported to the Fund, in good faith, allegations or

other indications of prohibited practices. IFAD staff and non-staff personnel are
protected from retaliation under the Fund’'s Whistle-blower Protection Procedures.

(ii) Investigations

20.Where the Fund has reason to believe that prohibited practices may have occurred, the
Fund may decide to review and investigate the matter, irrespective of any investigative
actions launched or planned by the recipient.

21.The purpose of an investigation conducted by the Fund is to determine whether an
individual or entity has engaged in one or more prohibited practices in connection with
an IFAD-financed and/or IFAD-managed operation or activity.

22.Reviews and investigations conducted by the Fund are, inter alia:

(a) Strictly confidential, meaning that the Fund does not disclose to anyone outside of
the investigative, sanctioning or disciplinary process any evidence or information
relating to the review or investigation, including the outcome of a review or
investigation, unless such disclosure is allowed under the Fund’s legal framework;

(b) Independent, meaning that no authority is allowed to interfere with an ongoing
review or investigation or to otherwise intervene in, influence or stop such a review

or investigation; and

(c) Administrative, as opposed to criminal, in nature, meaning that reviews and
investigations conducted by the Fund are governed by the Fund’s rules and
procedures, not by local laws.

23.The office within the Fund that is mandated to conduct reviews and investigations into
alleged or otherwise indicated prohibited practices is the Office of Audit and Oversight
(AUO). Without prejudice to paragraphs 9(d) and 11(f), AUO may agree not to disclose
to anybody outside of AUO any evidence or information that it has obtained on the
condition that such evidence or information may be used solely for the purpose of
generating new evidence or information, unless the provider of the evidence or

information consents.

F. Sanctions and related measures
(i) Temporary suspensions
24.During the course of an IFAD review or investigation, or pending the_ conclusion of a
sanctioning process, the Fund may decide, at any time, to temporarily suspend
payments to IFAD non-staff personnel, non-government recipients, ven_dors or third
parties or to temporarily suspend their eligibility to participate in-lFAD- financed and/or
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IFAD-ma_naged operations and activities for an initial period of six (6) months, subject
to a possible extension of that suspension for an additional six (6) months.

25. IFAD staff may be temporarily suspended from their duties in accordance with the
applicable human resources framework.

(ii) Sanctions

26. If the Fund determines that IFAD non-staff personnel, non-government recipients,
vendors or third parties have engaged in prohibited practices, the Fund may impose
administrative sanctions on such individuals or entities.

27.Sanctions are imposed on the basis of: (i) the findings and evidence presented by
AUOQ, including mitigating and exculpatory evidence; and (ii) any evidence or
arguments submitted by the subject of the investigation in response to the findings
presented by AUO.

28.The Fund may apply any of the following sanctions or a combination thereof:

(a) Debarment, which is defined as declaring an individual or entity ineligible, either
indefinitely or for a stated period of time, to: (i) be awarded any IFAD- financed
contract: (i) benefit, financially or otherwise, from any IFAD- financed contract,
including by being engaged as a subcontractor; and (iii) otherwise participate in
the preparation or implementation of any IFAD- financed and/or IFAD-managed
operation or activity;

(b) Debarment with conditional release, which is defined as a debarment that is
terminated upon compliance with conditions set forth in the sanction decision;

(c) Conditional non-debarment, which is defined as requiring an individual or entity to
comply with certain remedial, preventive or other measures as a condition for non-
debarment on the understanding that a failure to comply with such measures
within a prescribed period of time will result in an automatic debarment under the
terms provided for in the sanction decision;

(d) Restitution, which is defined as a payment to another party or the Fund (with
respect to the Fund'’s resources) of an amount equivalent to the amount of the
diverted funds or the economic benefit obtained as a result of having engaged in a
prohibited practice; and

(e) Letter of reprimand, which is defined as a formal letter of censure for the actions of
an individual or entity which informs that individual or entity that any future
violation will lead to more severe sanctions.

29. The Fund may extend the application of a sanction to any affiliate of a sanctioned party
even if the affiliate has not been directly involved in the prohibited practice. An affiliate
is defined as any individual or entity that is: (i) directly or indirectly controlled by the
sanctioned party; (ii) under common ownership or control with the sanctioned party; or
(iii) acting as an officer, employee or agent of the sanctioned party, including owners of
the sanctioned party and/or those who exercise control over the sanctioned party.

30. For the purposes of IFAD-financed and/or IFAD-managed operations and activities, the
Fund may consider as debarred individuals and entities that have been debarred by
another IFI where: (i) that IFl is a signatory to the Agreement for Mutual Enforcement of
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Debarmgnt Decisions; and (i) such debarment meets the requirements for mutual
recognition under the Agreement for Mutual Enforcement of Debarment Decisions.®

(iii) Disciplinary measures

31. If the Fund finds that IFAD staff have engaged in prohibited practices, the Fund may
apply disciplinary measures and may require restitution or other compensation in
accordance with the applicable human resources framework.

G. Referrals and information-sharing

32.The Fund may, at any time, refer information or evidence relating to an ongoing or
completed investigative, sanctioning or disciplinary process to the local authorities of a
Member State. In determining whether such a referral is appropriate, the Fund takes
into consideration the interests of the Fund, the affected Member States, the individuals
or entities under investigation and any other persons, such as witnesses, who are
involved in the case.

33.If the Fund obtains information or evidence indicating potential wrongdoing in
connection with the operations and/or activities of another multilateral organization, the
Fund may make such information or evidence available to the other organization for the
purposes of its own investigative, sanctioning or disciplinary processes.

34.In order to facilitate and regulate the confidential exchange of information and evidence
with local authorities and multilateral organizations, the Fund seeks to conclude
agreements which establish the rules for such an exchange.

H. Operational responses to Prohibited Practices
(i) Rejection of an award of contract

35. The Fund may refuse to give its no-objection to the award of a contract to a third party
if it determines that the third party, or any of its personnel, agents, subconsultants,
subcontractors, service providers, suppliers and/or their employees, engaged in a
prohibited practice while competing for the contract in question.

(ii) Declaration of misprocurement and/or ineligibility of expenditures

36. The Fund may, at any time, declare a misprocurement and/or the ineligibility of any
expenditures associated with a procurement process or contract if it determines that a
third party or a representative of the recipient has engaged in a prohibited practice in
connection with the procurement process or contract at issue and that the recipient has
not taken timely and appropriate action, satisfactory to the Fund, to address such
practices when they occur.

(iii) Suspension or cancellation of loan or grant

37.If the Fund determines that a recipient has not taken timely and appropriate action,
satisfactory to the Fund, to address prohibited practices when they occur, the Fund
may suspend or cancel, in whole or in part, the loan or grant affected by such

practices.

2 The Fund may, in the future, decide to also recognize debarments imposed by\entities that are not signatories
to the Agreement for Mutual Enforcement of Debarment Decisions. 120
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